STANDARD
ITEM NO.

0001.00
0001.08
0001.10
0001.20
0001.75
0001.90
0001.99
0002.18
0002.19
0002.28
0002.30
0002.32
0002.44
0002.45
0002.47
0002.55
0002.60
0002.68
0002.76
0002.83
0002.84
0002.85
0002.87
0002.88
0002.97
0003.06
0003.08
0003.10
0003.20
0003.47
0003.50
0003.56
0003.57
0003.58
0003.64

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES
BARRICADE, TYPE II

BARRICADE, TYPE 111

BARRICADE, TYPE 111

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY

4" WHITE REMOVABLE WET REFLECTIVE TAPE, TYPE 4
4" YELLOW REMOVABLE WET REFLECTIVE TAPE, TYPE 4
TEMPORARY PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

PAVEMENT MARKING REMOVAL

TEMPORARY PAVEMENT MARKING, TYPE PAINT
TEMPORARY BROKEN LINES

TEMPORARY PAVEMENT MARKING SURFACE PREPARATION
OVERLAY BROKEN LINES

OVERLAY SOLID LINES

POTHOLING FOR UTILITIES

PERMANENT PAVEMENT MARKING, PAINT

RELOCATE TUBULAR POST CURB SYSTEM

TUBULAR POST CURB SYSTEM

TUBULAR POST

CHANNELIZING BLOCK

GROUND SLEEVE

FLASHING ARROW PANEL

CHANGEABLE MESSAGE SIGN

NIGHTTIME FLAGGING

FLAGGING

FURNISHING AND OPERATING PILOT VEHICLE
REMOVE CONCRETE PROTECTION BARRIER
CONCRETE PROTECTION BARRIER

RELOCATE CONCRETE PROTECTION BARRIER
RELOCATE INERTIAL BARRIER SYSTEM

INERTIAL BARRIER SYSTEM

REPLACEMENT MODULE

TOTAL
QUANTITY UNITS

1,401.00 CDAY
1,779,312.00 BDAY
290,384.00 BDAY
2,044.00 EACH
111,312.00 EACH
1,696,008.00 EACH
109,502.00 EACH
87,100.00 LF
167,000.00 LF
766,280.00 LF
994,280.00 LF
328.00 SF
810,642.00 LF
2,068.00 STA
781,655.00 LF
67,256.24 STA
133,229.48 STA
20.00 HOUR
3,120,220.00 LF
300.00 LF
900.00 LF
2,879.00 EACH
3,145.00 EACH
26.00 EACH
9,042.00 DAY
3,423.00 DAY
20.00 DAY
11,357.00 DAY
3,576.00 DAY
130.00 LF
54,855.00 LF
62,367.50 LF
40.00 EACH
31.00 EACH
188.00 EACH

UNIT AVERAGE TOTAL

PRICE

$274.87
$0.50
$1.93
$2.50
$2.21
$0.76
$0.93
$1.96
$1.87
$0.32
$0.27
$5.56
$0.40
$13.68
$0.08
$9.50
$8.78
$208.91
$0.12
$12.00
$11.47
$10.69
$13.30
$138.46
$115.30
$31.88
$1,594.00
$327.05
$429.88
$9.45
$20.67
$4.46
$752.22
$1,462.99
$80.02

BID

$385,098.12
$889,656.00
$560,407.21
$5,110.00
$246,257.94
$1,290,018.10
$101,479.73
$170,732.00
$312,809.50
$243,414.50
$267,119.00
$1,823.75
$327,358.65
$28,300.00
$62,253.50
$638,760.30
$1,169,161.96
$4,178.20
$384,541.50
$3,600.00
$10,320.00
$30,762.97
$41,817.00
$3,600.00
$1,042,530.93
$109,125.00
$31,880.00
$3,714,344.80
$1,537,258.80
$1,228.50
$1,133,895.75
$278,362.63
$30,088.75
$45,352.54
$15,043.68



STANDARD
ITEM NO.

0003.70
0003.74
0003.75
0005.10
0009.00
0010.04
0020.00
0030.00
0030.10
0030.30
0030.40
0030.50
0030.51
0030.60
0030.70
0030.71
0030.80
0030.81
0030.82
0030.90
0030.99
1000.00
1009.00
1009.01
1010.00
1010.01
1010.10
1010.50
1011.00
1012.00
1012.01
1013.00
1017.00
1017.50
1020.01

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

TEMPORARY RUMBLE STRIP
TEMPORARY TRAFFIC SIGNAL
TEMPORARY TRAFFIC SIGNAL
TRAFFIC CONTROL MANAGEMENT
PERMANENT BARRICADE

FIELD OFFICE

TRAINING

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

MOBILIZATION

LARGE TREE REMOVAL

GENERAL CLEARING AND GRUBBING
GENERAL CLEARING AND GRUBBING
EXCAVATION

EXCAVATION (ESTABLISHED QUANTITY)
EXCAVATION, BORROW

REMOVAL OF UNSUITABLE MATERIAL
WATER

RIGHT-OF-WAY MARKERS
RIGHT-OF-WAY POST

RESET RIGHT-OF-WAY MARKERS
CONSTRUCTION STAKING AND SURVEYING
CONSTRUCTION STAKING AND SURVEYING
DELINEATOR, TYPE I

TOTAL
QUANTITY UNITS

252.00 EACH
59.00 EACH
5.00 EACH
8,010.00 DAY
4.00 EACH
47.00 EACH
151,800.00 HOUR
57.00 LS
93.00 LS
24.00 LS
72.00 LS
34.00 LS
1.00 LS
122.00 LS
55.00 LS
7.00 LS
70.00 LS
9.00 LS
4.00 LS
66.00 LS
1.00 EACH
694.00 EACH
59.00 LS
2.00 LS
1,098,169.00 CY
171,044.60 CY
641,082.00 CY
7,870.00 CY
30,706.85 MGAL
625.00 EACH
93.00 EACH
4.00 EACH
13.00 LS
8.00 LS
725.00 EACH

UNIT AVERAGE TOTAL

PRICE

$423.16
$14,374.38
$24,328.26
$102.01
$3,000.00
$4,713.32
$2.00
$15,188.92
$41,649.49
$253,285.84
$13,827.97
$2,242.11
$1,094.22
$62,451.06
$3,855.74
$1,297.24
$15,051.97
$13,675.37
$8,658.75
$137,053.12
$22,741.62
$354.64
$16,148.39
$3,750.00
$4.77
$7.21
$6.92
$9.73
$30.00
$133.61
$159.21
$105.99
$58,684.21
$31,805.73
$19.83

BID

$106,635.24
$848,088.38
$121,641.28
$817,124.74
$12,000.00
$221,526.15
$303,600.00
$865,768.26
$3,873,402.74
$6,078,860.16
$995,613.87
$76,231.81
$1,094.22
$7,619,029.44
$212,065.95
$9,080.69
$1,053,638.08
$123,078.33
$34,635.00
$9,045,506.01
$22,741.62
$246,120.82
$952,755.03
$7,500.00
$5,234,377.66
$1,233,869.71
$4,439,004.92
$76,552.00
$921,205.50
$83,503.73
$14,806.62
$423.96
$762,894.78
$254,445.86
$14,379.12



STANDARD
ITEM NO.

1020.02
1020.03
1020.06
1020.20
1021.10
1030.00
1031.00
1033.00
1040.00
1040.06
1041.00
1041.20
1041.22
1041.50
1043.50
1043.57
1043.65
1043.67
1089.95
1089.99
1090.01
1101.00
1101.25
1102.00
1102.05
1105.05
1106.00
1107.00
1108.00
1109.00
1109.20
1111.00
1111.15
1114.10
1116.02

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

DELINEATOR, TYPE I
DELINEATOR, TYPE I

FLEXIBLE POST DELINEATOR
INSTALL CHEVRONS

REMOVE DELINEATOR UNITS
EARTHWORK MEASURED IN EMBANKMENT
ROCK RIPRAP, TYPE B

ROADWAY GRADING

SLOPE PROTECTION

SLOPE PROTECTION MULCH
SALVAGING AND PLACING TOPSOIL
PLACING TOPSOIL

FURNISHING AND PLACING TOPSOIL
SOIL TACKIFIER

RIPRAP FILTER FABRIC

FILTER FABRIC

NON-WOVEN GEO-FABRIC
REINFORCED FILL

CAPPING EXISTING WELL

ABANDON WELLS

ABANDON MANHOLE

REMOVE PAVEMENT

SAWING PAVEMENT

REMOVE ASPHALT SURFACE
REMOVE ASPHALT SURFACING FROM PAVEMENT
REPAIR DRAIN

REMOVE DRIVEWAY

REMOVE WALK

REMOVE COMBINATION CURB AND GUTTER
REMOVE CURB

REMOVE CONCRETE BARRIER
REMOVE FENCE

REMOVE BRICK PILLAR

REMOVE RETAINING WALL
REMOVE CABLE

TOTAL
QUANTITY UNITS

286.00 EACH
1,247.00 EACH
2,170.00 EACH

410.00 EACH
2,217.00 EACH

1,312,047.00 CY
1,068.00 TON
25.27 STA
397,977.00 SY
251.00 TON
3,962,164.00 SY
1,942.00 SY
2,754.00 SY
5.00 ACRE
24,979.00 SY
368.00 SY
33,139.00 SY
30.00 CY
1.00 EACH
4.00 EACH
3.00 EACH
765,398.00 SY
56,741.00 LF
550,292.00 SY
427.00 SY
2.00 EACH
8,994.00 SY
8,374.00 SY
414.00 LF
63,321.00 LF
1,696.00 LF
4,689.00 LF
11.00 EACH

443.00 LF

9,826.00 LF

UNIT AVERAGE TOTAL

PRICE

$20.26
$24.75
$51.16
$38.95
$15.45
$9.72
$68.20
$2,578.97
$0.37
$227.51
$0.65
$12.50
$2.75
$1,742.40
$3.15
$4.00
$2.58
$70.00
$1,800.00
$1,725.97
$1,259.70
$7.20
$4.85
$3.81
$8.80
$2,266.51
$6.97
$8.29
$11.68
$4.22
$26.78
$3.27
$70.00
$12.32
$0.72

BID

$5,793.80
$30,867.71
$111,013.66
$15,969.92
$34,241.77
$12,747,360.38
$72,837.16
$65,170.64
$147,260.91
$57,105.00
$2,578,562.63
$24,275.00
$7,573.50
$8,712.00
$78,640.65
$1,472.00
$85,575.00
$2,100.00
$1,800.00
$6,903.88
$3,779.10
$5,507,302.98
$275,083.82
$2,097,973.30
$3,757.60
$4,533.02
$62,663.70
$69,448.20
$4,834.50
$267,082.77
$45,418.88
$15,332.67
$770.00
$5,458.88
$7,049.38



STANDARD
ITEM NO.

1116.15
1117.00
1117.01
1119.00
1119.01
1119.05
1119.50
1120.00
1121.00
1121.10
1121.20
1122.01
1123.00
1123.26
1123.50
1124.00
1124.01
1124.02
1124.03
1124.04
1124.05
1124.06
1124.07
1124.08
1124.09
1124.10
1124.11
1124.12
1124.13
1125.00
1125.01
1125.03
1125.04
1125.05
1125.80

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

REMOVE BARRICADE

REMOVE MANHOLE

REMOVE MANHOLE

REMOVE INLET

REMOVE GRATE INLET

REMOVE AREA INLET

REMOVE JUNCTION BOX

REMOVE DISCHARGE STRUCTURE
REMOVE CONCRETE FLUME
REMOVE FLUME

REMOVE FLUME SPILLWAY
REMOVE CONCRETE MEDIAN SURFACING
REMOVE CONCRETE DITCH LINER
REMOVE CONCRETE SLOPE PROTECTION
REMOVE CONCRETE FOUNDATION
REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

REMOVE BUILDING

CLEAR TRACT

CLEAR TRACT

CLEAR TRACT

CLEAR TRACT

CLEAR TRACT

REMOVE SHRUBS AND TOP TREES

TOTAL
QUANTITY UNITS

2.00 EACH
24.00 EACH
2.00 EACH
114.00 EACH
2.00 EACH
5.00 EACH
12.00 EACH
30.00 EACH
90.00 EACH
13.00 EACH
156.00 LF
10,548.20 SY
195.00 SY
1,557.00 SY
2.00 EACH
2.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
2.00 EACH
2.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
2.00 LS

UNIT AVERAGE TOTAL

PRICE

$275.00
$627.88
$1,356.00
$416.42
$500.00
$400.40
$517.35
$1,084.91
$725.93
$809.31
$15.62
$4.43
$11.54
$22.64
$1,509.00
$8,206.65
$4,049.50
$3,190.72
$4,790.61
$1,935.58
$1,438.07
$4,429.34
$1,198.61
$2,953.32
$3,750.16
$1,848.88
$4,914.47
$6,995.35
$7,061.41
$1,787.69
$547.32
$392.94
$533.28
$982.36
$1,100.00

BID

$550.00
$15,069.00
$2,712.00
$47,472.27
$1,000.00
$2,002.00
$6,208.20
$32,547.34
$65,333.40
$10,521.00
$2,436.00
$46,682.56
$2,249.48
$35,251.62
$3,018.00
$16,413.30
$4,049.50
$3,190.72
$4,790.61
$1,935.58
$1,438.07
$4,429.34
$1,198.61
$2,953.32
$3,750.16
$1,848.88
$4,914.47
$6,995.35
$7,061.41
$3,575.38
$1,094.63
$392.94
$533.28
$982.36
$2,200.00



STANDARD
ITEM NO.

1125.81
1125.82
1125.83
1125.84
1125.85
1125.86
1125.87
1125.88
1125.89
1125.90
1125.91
1125.92
1130.48
1135.25
1136.01
1136.03
1136.05
1136.08
1136.11
1137.51
1143.00
1300.48
1320.18
1320.24
1405.00
1510.15
1580.01
1600.00
1700.10
1701.12
1701.18
1701.24
1701.30
1701.36
1702.18

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

REMOVE SHRUBS AND TOP TREES

ADJUST MONITOR WELL

TRENCH DRAIN

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE AND RESET

REMOVE DRIVEWAY CULVERT PIPE

48" DRIVEWAY CULVERT PIPE

18" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE
24" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE
RELAYING DRIVEWAY CULVERT PIPE

INSTALL 15" REINFORCED CONCRETE PIPE
TEMPORARY ACCESS SURFACING

MONITORING INSTRUMENTATION

SUBGRADE REPAIR

12" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8
18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8
24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8
30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8
36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8
18" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5

TOTAL
QUANTITY UNITS

2.00 LS
2.00 LS
2.00 LS
2.00 LS
2.00 LS
2.00 LS
1.00 LS
1.00 LS
1.00 LS
1.00 LS
1.00 LS
1.00 LS

1.00 EACH

72.00 LF

12.00 EACH
214.00 EACH
2.00 EACH

449.00 CY
17,854.00 SY

30.00 EACH

28.00 LF
30.00 LF
60.00 LF
56.00 LF
28.00 LF
6.00 LF
1.00 LS
1.00 LS
3,612.84 CY
48.00 LF
688.00 LF
5,651.00 LF
725.00 LF
394.00 LF
17.00 LF

$1,475.00
$950.00
$1,100.00
$11,400.00
$4,550.00
$6,700.00
$14,000.00
$4,400.00
$3,600.00
$4,000.00
$9,600.00
$5,900.00
$500.00
$197.02
$384.57
$84.00
$600.00
$14.29
$4.50
$186.72
$12.00
$65.00
$21.00
$27.00
$20.00
$50.50
$15,000.00
$15,000.00
$31.47
$20.00
$36.61
$36.23
$50.88
$58.73
$23.00

UNIT AVERAGE TOTAL
PRICE

$2,950.00
$1,900.00
$2,200.00
$22,800.00
$9,100.00
$13,400.00
$14,000.00
$4,400.00
$3,600.00
$4,000.00
$9,600.00
$5,900.00
$500.00
$14,185.44
$4,614.82
$17,976.00
$1,200.00
$6,416.21
$80,343.00
$5,601.73
$336.00
$1,950.00
$1,260.00
$1,512.00
$560.00
$303.00
$15,000.00
$15,000.00
$113,703.36
$960.00
$25,191.06
$204,725.72
$36,888.00
$23,139.55
$391.00



English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

STANDARD TOTAL UNIT AVERAGE TOTAL

ITEM NO. ITEM DESCRIPTION QUANTITY UNITS PRICE BID

1702.47 48" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 26.00 LF $59.16 $1,538.16
1702.48 48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 512.00 LF $77.45 $39,654.24
1702.49 42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 52.00 LF $68.89 $3,582.28
1706.15 15" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2 100.00 LF $36.65 $3,665.00
1707.48 48" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE2 OR 5 46.00 LF $78.00 $3,588.00
1710.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,5,6,7 OR 8 110.00 LF $44.50 $4,895.00
1710.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,5,6,7 OR 8 120.00 LF $60.80 $7,296.00
1711.18 18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 5 369.00 LF $42.90 $15,830.10
1711.24 24" DRIVEWAY CULVERT PIPE, TYPE 3,4,50R 6 50.00 LF $32.50 $1,625.00
1995.00 STABILIZED CONSTRUCTION EXIT 41.00 EACH $2,023.35 $82,957.41
2001.00 GRAVEL SURFACE COURSE 4,416.00 CY $21.20 $93,601.50
2001.03 GRAVEL SURFACE COURSE 3,848.00 TON $26.35 $101,402.59
2005.50 CLAY SURFACE COURSE 1,660.00 CY $6.16 $10,225.60
2009.10 GRAVEL EMBEDMENT 95.02 STA $162.42 $15,433.22
2009.51 CRUSHED ROCK EMBEDMENT 769.25 STA $114.77 $88,286.91
2009.52 CRUSHED ROCK EMBEDMENT 1,047.00 SY $7.00 $7,329.00
2009.53 CRUSHED ROCK EMBEDMENT 2,761.00 SY $0.75 $2,070.75
2010.00 CRUSHED ROCK SURFACE COURSE 1,297.00 CY $50.12 $65,005.65
2010.03 CRUSHED ROCK SURFACE COURSE 12,739.00 TON $29.58 $376,848.83
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 55.00 SY $26.82 $1,475.00
2021.00 MAILBOX POST 381.00 EACH $57.88 $22,052.58
2021.05 REMOVE AND RESET MAILBOX 3.00 EACH $90.00 $270.00
3008.05 TIE BARS 22,443.00 EACH $7.12 $159,717.63
3008.20 CROSS STITCHING 9,896.00 EACH $15.40 $152,354.00
3009.00 PRECAST CONCRETE CURB STOP 8.00 EACH $158.00 $1,264.00
3010.03 CONCRETE CLASS 47B-3500 CURB 782.00 LF $28.80 $22,521.60
3010.42 CONCRETE CURB REPAIR 7,080.00 LF $41.22 $291,824.95
3010.46 REMOVE AND SALVAGE 30.00 EACH $36.25 $1,087.50
3010.49 CONCRETE DELINEATOR STRIP 286.00 LF $52.00 $14,872.00
3010.52 INSTALL SANDSTONE CURB 1,524.00 LF $53.00 $80,772.00
3010.53 REMOVE & SALVAGE SANDSTONE CURB 1,524.00 LF $21.00 $32,004.00
3010.55 REMOVE & SALVAGE BRICK PAVERS 2,744.00 SY $23.00 $63,112.00
3010.57 REMOVE AND SALVAGE 82.00 EACH $36.25 $2,972.50
3011.20 CONCRETE CLASS 47B-3500 CURB TYPE Il 9.00 LF $47.45 $427.05

3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE Il 149.00 LF $17.15 $2,555.35



STANDARD
ITEM NO.

3013.13
3013.14
3013.16
3013.18
3013.30
3013.33
3014.10
3014.11
3015.51
3016.17
3016.21
3016.22
3016.23
3016.25
3016.33
3016.39
3016.43
3016.44
3016.62
3016.65
3017.07
3017.19
3017.28
3017.39
3017.40
3017.59
3019.24
3020.23
3020.24
3020.37
3025.00
3025.04
3026.05
3027.00
3027.03
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ITEM DESCRIPTION

CONCRETE CLASS 47BD-4000 BARRIER CURB

CONCRETE CLASS 47BD-4000 BARRIER CURB

CONCRETE CLASS 47BD-4000 BARRIER CURB

CONCRETE CLASS 47B-3500 BARRIER CURB

CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION
CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION
COMBINATION CONCRETE CLASS 47B-3000 CURB AND GUTTER
COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER
CONCRETE MOW STRIP

CONCRETE CLASS 47B-3500 SIDEWALKS

CONCRETE CLASS 47B-3000 SIDEWALKS

CONCRETE CLASS 47B-3500 SIDEWALKS

6" CONCRETE CLASS 47B-3000 SIDEWALKS

CONCRETE CLASS 47B-3000 SIDEWALK

CONCRETE CLASS 47B-3500 SIDEWALK

DETECTABLE WARNING PANEL

8" CONCRETE CLASS 47B-3500 SIDEWALKS

5" CONCRETE CLASS 47B-3500 SIDEWALKS

6" CONCRETE CLASS 47B-3000 BIKEWAY

5" CONCRETE CLASS 47B-3500 BIKEWAY

TACK-ON CONCRETE CLASS 47B-3500 MEDIAN

CONCRETE CLASS 47B-3000 IMPRINTED SURFACING
CONCRETE CLASS 47B-3500 MEDIAN SURFACING

CONCRETE CLASS 47B-3000 MEDIAN SURFACING

CONCRETE CLASS 47B-3000 MEDIAN SURFACING

INSTALL BRICK PAVERS

CONCRETE CLASS 47B-3500 ISLAND NOSE

CONCRETE CLASS 47B-3500 DRIVEWAY 8"

CONCRETE CLASS 47B-3500 DRIVEWAY

CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY

CONCRETE CLASS 47BD-4000 MEDIAN BARRIER

CONCRETE CLASS 47BD-4000 MEDIAN BARRIER

CONCRETE CLASS 47BD-4000 BARRIER END SECTION
CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION
CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION

TOTAL
QUANTITY UNITS PRICE
2,124.00 LF
1,412.00 LF
2,141.00 LF
243.00 LF
2.00 EACH
2.00 EACH
269.00 LF
37,794.00 LF
48.00 SY
34.00 SY
8,188.00 SY
1,952.00 SY
13.00 SY
89.00 SY
4,366.00 SY
3,362.00 SF
46.00 SY
112.00 SY
927.00 SY
4,184.00 SY
37.00 SY
201.00 SY
2,401.00 SY
1,014.20 SY
23,869.00 SY
2,837.00 SY
8.00 EACH
1,801.00 SY
7,704.00 SY
202.00 SY
1,973.00 LF
1,351.00 LF
2.00 EACH
2.00 EACH
2.00 EACH

$87.98
$81.13
$220.16
$60.00
$2,060.77
$3,502.14
$44.00
$16.64
$33.00
$57.73
$58.67
$54.31
$51.00
$47.03
$46.50
$37.17
$75.11
$61.25
$42.43
$45.74
$94.42
$104.84
$43.85
$44.18
$34.38
$53.00
$1,075.00
$67.80
$58.30
$68.00
$141.89
$122.15
$3,467.15
$6,015.55
$2,901.53

UNIT AVERAGE TOTAL

$186,872.16
$114,555.56
$471,362.56
$14,580.00
$4,121.54
$7,004.28
$11,836.00
$628,869.23
$1,584.00
$1,962.82
$480,393.58
$106,003.60
$663.00
$4,185.67
$203,019.00
$124,981.57
$3,455.06
$6,860.00
$39,335.40
$191,386.60
$3,493.70
$21,072.84
$105,284.42
$44,811.42
$820,567.90
$150,361.00
$8,600.00
$122,113.41
$449,164.52
$13,736.00
$279,948.97
$165,024.65
$6,934.30
$12,031.10
$5,803.06



STANDARD
ITEM NO.

3031.08
3031.09
3031.20
3031.23
3031.33
3039.11
3039.12
3039.13
3039.14
3039.15
3039.25
3039.32
3039.33
3039.34
3039.35
3039.36
3050.15
3051.00
3051.10
3075.12
3075.22
3075.32
3075.33
3075.36
3075.42
3075.44
3075.46
3075.52
3075.56
3075.58
3075.62
3075.66
3075.72
3075.76
3075.86

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

TOTAL
ITEM DESCRIPTION

8" CONCRETE BASE COURSE 7,777.00 SY
9" CONCRETE BASE COURSE 4,861.00 SY
10" DOWELED CONCRETE BASE COURSE 2,622.00 SY
13" DOWELED CONCRETE BASE COURSE 45,649.00 SY
13" CONCRETE BASE COURSE 2,512.00 SY
CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 2,239.64 CY
CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 10,073.44 CY
CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 21,559.16 CY
CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 227.62 CY
CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 9.94 CY
CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH, CLASS PR-3500 CONCRETE 0.24 CY
CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, CLASS PR-3500 CONCRETE 11.34 CY
CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 66.26 CY
CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 81.14 CY
CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 239.74 CY
CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH, CLASS 47B-HE-3500 CONCR 0.68 CY
CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 10,074.20 CY
REINFORCING STEEL FOR PAVEMENT APPROACHES 6,255.00 LB
EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 1,913,331.00 LB
6" CONCRETE PAVEMENT, CLASS 47B-3500 5,806.00 SY
7" CONCRETE PAVEMENT, CLASS 47B-3500 3,650.00 SY
8" CONCRETE PAVEMENT, CLASS 47B-3500 7,325.00 SY
8" CONCRETE PAVEMENT, CLASS 47B-3500 2,784.00 SY
8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 115,899.00 SY
9" CONCRETE PAVEMENT, CLASS 47B-3500 35,985.00 SY
9" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 689.00 SY
9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 113,521.00 SY
10" CONCRETE PAVEMENT, CLASS 47B-3500 53,860.00 SY
10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 337,368.00 SY
REINFORCED CONCRETE PAVEMENT, CLASS 47B-3500 62.00 SY
11" CONCRETE PAVEMENT, CLASS 47B-3500 356.00 SY
11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 1,125.00 SY

12" CONCRETE PAVEMENT, CLASS 47B-3500
12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500
13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500

168,726.00 SY
416,527.00 SY
19,492.00 SY

QUANTITY UNITS

UNIT AVERAGE TOTAL

PRICE

$60.27
$60.96
$50.60
$68.11
$68.28
$601.50
$460.81
$353.64
$1,747.26
$1,513.70
$3,850.00
$475.00
$534.21
$414.77
$346.40
$3,895.00
$411.10
$2.58
$1.11
$62.95
$35.50
$53.15
$51.96
$31.46
$44.11
$91.00
$42.22
$46.90
$37.60
$93.94
$51.86
$56.18
$31.89
$42.18
$68.51

BID

$468,758.44
$296,305.80
$132,673.20
$3,109,153.39
$171,524.09
$1,347,138.05
$4,641,905.52
$7,624,212.45
$397,719.19
$15,052.20
$924.00
$5,386.50
$35,396.85
$33,654.80
$83,045.20
$2,648.60
$4,141,470.11
$16,109.75
$2,117,139.42
$365,474.02
$129,575.00
$389,324.79
$144,656.64
$3,645,740.00
$1,587,217.12
$62,699.00
$4,792,799.97
$2,525,810.57
$12,685,174.63
$5,824.28
$18,462.16
$63,202.50
$5,380,125.36
$17,568,319.74
$1,335,396.92



STANDARD
ITEM NO.

3075.92
3075.96
3075.98
3076.60
3089.25
3089.80
3091.16
3091.18
3091.19
3091.27
3098.14
3205.00
3210.10
3211.25
3211.30
3211.35
3221.13
3221.18
3221.21
3300.50
4002.00
4003.00
4004.00
4004.50
4004.80
4005.00
4011.14
4011.76
4011.77
4012.19
4012.29
4012.80
4012.81
4012.82
4012.83
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ITEM DESCRIPTION

14" CONCRETE PAVEMENT, CLASS 47B-3500

14" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500
16" CONCRETE PAVEMENT, CLASS 47B-3500

10" CONCRETE PAVEMENT, CLASS 47B-4000
TEMPORARY SURFACING

FLOWABLE FILL CONCRETE

14" CONCRETE PAVEMENT, CLASS 47B-HE-3500

8" CONCRETE PAVEMENT CLASS 47B-HE-3500

9" CONCRETE PAVEMENT, CLASS 47B-HE-3500

10" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500
14" CONCRETE PAVEMENT, CLASS PR-3500
CONCRETE PAVEMENT JOINT REPAIR

DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT
SEALING CRACKS

SEALING JOINTS

SEALING CONCRETE REPAIR JOINT

CONCRETE PAVEMENT, CLASS PR-3500

CONCRETE PAVEMENT, CLASS 47B-3500

CONCRETE PAVEMENT, CLASS 47B-HE-3500
PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING
CAST IRON COVER AND FRAME

CAST IRON COVER, FRAME, AND FLANGE

CAST IRON GRATE

CAST IRON GRATE AND FRAME

STRUCTURAL STEEL FOR FACE ARMOR

CAST IRON RING AND COVER

CURB INLET

INLET

INLET

RECONSTRUCT INLET

RECONSTRUCT CURB INLET

RECONSTRUCT CURB INLET

RECONSTRUCT CURB INLET

RECONSTRUCT CURB INLET

RECONSTRUCT CURB INLET

TOTAL

QUANTITY UNITS

3,646.00 SY
7,308.00 SY
46.00 SY
14,796.00 SY
6,029.00 SY
107.33 CY
312.00 SY
653.00 SY
1,660.00 SY
1,175.00 SY
6.00 SY
54492 CY
1,349.00 SY
37,801.00 LF
1,826,101.00 LF
1,709.00 LF
7,555.90 CY
83.19 CY
718 CY

54.17 LS/MILE

65,395.00 LB
25,575.00 LB
3,445.00 LB
156,165.00 LB
36,562.00 LB
7,385.00 LB

8.00 EACH

4.00 EACH

2.00 EACH

61.00 EACH

76.00 EACH

5.00 EACH

1.00 EACH

1.00 EACH

1.00 EACH

$55.48
$64.05
$210.00
$45.50
$57.35
$252.75
$130.84
$64.01
$51.05
$69.90
$890.00
$399.08
$15.91
$3.11
$1.24
$2.45
$519.51
$365.00
$475.00
$3,304.03
$2.75
$3.03
$4.17
$2.86
$4.15
$2.59
$2,910.00
$4,210.39
$5,207.06
$1,180.00
$1,897.43
$1,263.40
$1,317.00
$1,317.00
$1,536.00

UNIT AVERAGE TOTAL

$202,280.08
$468,077.40
$9,660.00
$673,218.00
$345,737.00
$27,127.75
$40,822.08
$41,798.53
$84,743.00
$82,132.50
$5,340.00
$217,467.48
$21,462.59
$117,460.32

$2,257,464.58

$4,184.51

$3,925,397.89

$30,364.35
$3,410.50
$178,969.23
$179,617.90
$77,587.65
$14,368.30
$446,581.89
$151,760.44
$19,124.90
$23,280.00
$16,841.56
$10,414.12
$71,980.00
$144,205.00
$6,317.00
$1,317.00
$1,317.00
$1,536.00



STANDARD
ITEM NO.

4012.84
4012.85
4012.86
4012.87
4013.00
4014.71
4015.00
4015.50
4015.51
4016.00
4016.01
4016.02
4016.03
4016.04
4016.05
4016.06
4016.07
4016.08
4017.00
4018.00
4018.50
4020.25
4020.55
4020.60
4022.05
4024.55
4024.59
4024.70
4024.71
4024.73
4030.07
4035.00
4035.25
4040.00
4041.00
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ITEM DESCRIPTION

RECONSTRUCT CURB INLET
RECONSTRUCT CURB INLET
RECONSTRUCT CURB INLET
RECONSTRUCT CURB INLET

TRASH GRATE

ADJUST INLET TO GRADE

ADJUST MANHOLE TO GRADE
RECONSTRUCT MANHOLE
RECONSTRUCT MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

TAPPING EXISTING MANHOLE
TAPPING EXISTING STRUCTURE
TAPPING EXISTING PIPE

CONCRETE DITCH LINING

CLASS 47B-3000 CONCRETE FOR DITCH LINER
REINFORCING STEEL FOR DITCH LINER
TEMPORARY SLOPE DRAIN

FLUME SPILLWAY

CONCRETE FLUME

CONCRETE FLUME, TYPE I

CONCRETE FLUME, TYPE 11

CONCRETE FLUME, TYPE IV

REMOVE AND RELAY

REMOVE FLARED-END SECTION
REMOVE AND SALVAGE FLARED-END SECTION
REMOVE HEADWALLS FROM CULVERTS
CULVERT CLEANOUT

TOTAL
QUANTITY UNITS

1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
114.00 EACH
12.00 EACH
1.00 EACH
11.00 EACH
5.00 EACH
3.00 EACH
3.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
4.00 EACH
35.00 EACH
10.00 EACH
515.00 SY
2.70 CY
82.00 LB
27,400.00 LF
1,068.80 LF
22.00 EACH
107.00 EACH
34.00 EACH
31.00 EACH
35.00 LF
181.00 EACH
77.00 EACH
223.00 EACH
1.00 EACH

$1,536.00
$1,536.00
$1,536.00
$1,536.00
$2,800.00
$1,000.00
$713.54
$1,586.92
$1,500.00
$5,861.28
$9,349.43
$3,538.04
$14,271.51
$3,918.00
$3,911.00
$3,915.00
$3,919.00
$3,935.00
$793.19
$890.98
$750.00
$54.99
$880.00
$3.75
$13.93
$128.24
$1,958.82
$3,460.39
$4,195.50
$2,750.00
$27.35
$262.88
$578.57
$305.18
$5,890.00

BID

UNIT AVERAGE TOTAL
PRICE

$1,536.00
$1,536.00
$1,536.00
$1,536.00
$2,800.00
$1,000.00
$81,343.60
$19,043.00
$1,500.00
$64,474.09
$46,747.17
$10,614.13
$42,814.54
$3,918.00
$3,911.00
$3,915.00
$3,919.00
$3,935.00
$3,172.74
$31,184.25
$7,500.00
$28,319.85
$2,376.00
$307.50
$381,632.00
$137,066.68
$43,094.00
$370,262.00
$142,647.04
$85,250.00
$957.25
$47,581.37
$44,549.56
$68,054.39
$5,890.00



STANDARD
ITEM NO.

4041.01
4041.02
4041.03
4043.00
4043.50
4043.51
4044.00
4044.01
4044.02
4044.03
4044.04
4044.05
4044.06
4044.07
4044.08
4044.09
4044.10
4044.11
4044.12
4044.13
4044.14
4045.00
4045.01
4045.02
4048.50
4049.75
4050.01
4051.01
4054.65
4054.66
4054.68
4054.69
4054.70
4093.80
4095.00
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ITEM DESCRIPTION

CULVERT CLEANOUT
CULVERT CLEANOUT
CULVERT CLEANOUT
REMOVE CULVERT PIPE
REMOVE SEWER PIPE

REMOVE SANITARY SEWER PIPE

PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
PREPARATION OF STRUCTURE
REMOVE STRUCTURE
REMOVE STRUCTURE
REMOVE STRUCTURE
RECONSTRUCT

OUTLET STRUCTURE

EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS
EXCAVATION FOR BOX CULVERTS

TEMPORARY SHORING
TEMPORARY SHORING
TEMPORARY SHORING
TEMPORARY SHORING
TEMPORARY SHORING
WALL MATERIALS
CONCRETE FACE PANELS

QUANTITY UNITS

1.00 EACH

1.00 EACH

1.00 EACH
89.00 LF

9,361.00 LF
1,639.00 LF

22.00 EACH
14.00 EACH
10.00 EACH
7.00 EACH
4.00 EACH
5.00 EACH
5.00 EACH
5.00 EACH
3.00 EACH
2.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
7.00 EACH
5.00 EACH
2.00 EACH
2.00 EACH
6.00 EACH

26,089.60 CY
39,971.00 CY

5.00 LS
1.00 LS
3.00 LS
1.00 LS
1.00 LS

10,131.00 SF
3,482.00 SF

$5,890.00
$5,890.00
$5,890.00
$34.54
$10.22
$11.49
$5,753.68
$4,300.71
$5,609.50
$4,057.14
$3,137.50
$3,492.00
$4,955.00
$4,331.00
$6,151.67
$9,250.00
$3,000.00
$6,000.00
$6,000.00
$3,000.00
$3,000.00
$10,241.34
$15,410.82
$5,658.27
$1,250.00
$3,330.32
$12.91
$12.33
$22,321.76
$10,000.00
$14,727.45
$12,573.55
$12,573.55
$19.09
$28.73

BID

UNIT AVERAGE TOTAL
PRICE

$5,890.00
$5,890.00
$5,890.00
$3,074.09
$95,662.67
$18,828.00
$126,580.97
$60,210.00
$56,095.00
$28,400.00
$12,550.00
$17,460.00
$24,775.00
$21,655.00
$18,455.00
$18,500.00
$3,000.00
$6,000.00
$6,000.00
$3,000.00
$3,000.00
$71,689.40
$77,054.12
$11,316.53
$2,500.00
$19,981.94
$336,903.48
$492,666.89
$111,608.79
$10,000.00
$44,182.36
$12,573.55
$12,573.55
$193,435.29
$100,037.86



STANDARD
ITEM NO.

4095.03
4095.06
4095.07
4095.10
4095.15
4095.20
4095.35
4095.40
4095.47
4095.68
4095.70
4095.85
4095.95
4100.06
4100.07
4101.06
4105.59
4107.07
4107.08
4115.28
4130.06
4150.00
4151.00
4155.50
4155.55
4157.00
4159.55
4200.24
4205.04
4210.24
4230.18
4300.06
4310.18
4310.24
4310.30
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ITEM DESCRIPTION

MODIFY CONCRETE FACE PANEL

WELDED WIRE MSE WALL AT STA

WELDED WIRE MSE WALL AT STA

CONCRETE LEVELING PADS

COMPACTED EARTH LEVELING PAD

COPING

MSE WALL COPING REPAIR

MSE WALL PANEL REPLACEMENT

MOWING LEDGE

VERIFICATION TEST NAIL

CONSTRUCTION FACING TYPE A

FINISHED FACING TYPE A

FINISHED FACING TYPE B

CLASS 47B-3000 CONCRETE FOR HEADWALL

CLASS 47B-3500 CONCRETE FOR HEADWALL

CLASS 47B-3000 CONCRETE FOR BOX CULVERT
CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX
CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS
CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS
CONCRETE CLASS 47B-4000

CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG
REINFORCING STEEL FOR HEADWALL

REINFORCING STEEL FOR BOX CULVERT
REINFORCING STEEL FOR INLET AND JUNCTION BOX
EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX
REINFORCING STEEL FOR COLLARS

EPOXY COATED REINFORCING STEEL

24" AUTOMATIC FLOOD CONTROL GATE

BAR GRATE FOR HEADWALL

BAR GRATE FOR 24" FLARED-END SECTION

BAR GRATE FOR 18" CONCRETE FLARED-END SECTION
6" CULVERT PIPE

18" FLARED-END SECTION

24" FLARED-END SECTION

30" FLARED-END SECTION

TOTAL UNIT AVERAGE TOTAL
QUANTITY UNITS PRICE BID

156.00 SF $225.00 $35,100.00
3,375.00 LS/SF $82.96 $280,000.00
2,822.00 LS/SF $97.45 $275,000.00
1,613.00 LF $19.81 $31,958.20
536.00 LF $8.21 $4,402.54
2,708.00 LF $102.89 $278,626.80
152.00 LF $200.00 $30,400.00
54.50 SF $500.00 $27,250.00
98.00 SY $76.12 $7,459.76
4.00 EACH $6,334.48 $25,337.92
14,948.00 SF $31.83 $475,794.84
14,948.00 SF $22.39 $334,685.72
3,172.00 SF $29.85 $94,684.20
58.31 CY $1,158.81 $67,570.41
0.20 CY $1,100.00 $220.00
12,458.57 CY $451.88 $5,629,747.07
1,374.17 CY $902.80 $1,240,596.45
185.71 CY $898.42 $166,845.76
3.03 CY $1,000.00 $3,030.00
143.40 CY $334.18 $47,921.41
3.16 CY $2,292.48 $7,244.23
6,853.00 LB $2.45 $16,802.25
1,283,754.00 LB $1.28 $1,648,979.14
109,891.00 LB $1.71 $187,596.97
3,992.00 LB $2.00 $7,984.00
13,751.43 LB $2.36 $32,470.22
26,195.00 LB $1.33 $34,839.35
4.00 EACH $1,684.29 $6,737.16
1.00 EACH $1,500.00 $1,500.00
1.00 EACH $800.00 $800.00
12.00 EACH $450.00 $5,400.00
50.00 LF $39.50 $1,975.00
70.00 EACH $382.34 $26,763.60
47.00 EACH $491.23 $23,087.88
9.00 EACH $562.74 $5,064.62



STANDARD
ITEM NO.

4310.36
4310.42
4310.48
4310.54
4310.60
4310.72
4310.78
4320.42
4320.48
4325.18
4325.24
4355.78
4360.15
4360.18
4360.24
4360.30
4360.36
4360.42
4360.48
4360.54
4360.60
4360.72
4360.84
4362.54
4390.42
4390.48
4390.54
4450.24
4460.15
4460.18
4460.24
4460.30
4460.36
4460.42
4460.48

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

36" FLARED-END SECTION

42" FLARED-END SECTION

48" FLARED-END SECTION

54" FLARED-END SECTION

60" FLARED-END SECTION

72" FLARED-END SECTION

78" FLARED-END SECTION

42" ROUND EQUIVALENT FLARED-END SECTION
48" ROUND EQUIVALENT FLARED-END SECTION
18" SAFETY SLOPED END SECTION

24" SAFETY SLOPED END SECTION

78" STRUCTURAL PLATE PIPE

15" METAL FLARED-END SECTION

18" METAL FLARED-END SECTION

24" METAL FLARED-END SECTION

30" METAL FLARED-END SECTION

36" METAL FLARED-END SECTION

42" METAL FLARED-END SECTION

48" METAL FLARED-END SECTION

54" METAL FLARED-END SECTION

60" METAL FLARED-END SECTION

72" METAL FLARED-END SECTION

84" METAL FLARED-END SECTION

INSTALL 54" METAL FLARED-END SECTION

42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION
48" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION
54" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION
24" REINFORCED CONCRETE PIPE

15" CONCRETE FLARED-END SECTION

18" CONCRETE FLARED-END SECTION

24" CONCRETE FLARED-END SECTION

30" CONCRETE FLARED-END SECTION

36" CONCRETE FLARED-END SECTION

42" CONCRETE FLARED-END SECTION

48" CONCRETE FLARED-END SECTION

QUANTITY UNITS

19.00 EACH
19.00 EACH
20.00 EACH
4.00 EACH
2.00 EACH
4.00 EACH
1.00 EACH
2.00 EACH
2.00 EACH
4.00 EACH
1.00 EACH
74.00 LF
21.00 EACH
16.00 EACH
83.00 EACH
34.00 EACH
37.00 EACH
9.00 EACH
36.00 EACH
14.00 EACH
12.00 EACH
16.00 EACH
4.00 EACH
1.00 EACH
1.00 EACH
2.00 EACH
2.00 EACH
48.00 LF
5.00 EACH
39.00 EACH
22.00 EACH
12.00 EACH
21.00 EACH
3.00 EACH
8.00 EACH

UNIT AVERAGE TOTAL

PRICE

$678.21
$813.86
$1,110.86
$875.00
$2,600.00
$2,809.66
$2,650.00
$955.63
$1,200.00
$2,958.00
$3,100.00
$865.00
$291.00
$308.54
$361.27
$568.38
$713.55
$982.22
$1,080.42
$1,302.00
$1,570.42
$1,925.35
$2,700.00
$393.00
$1,269.00
$1,428.00
$1,300.00
$62.00
$563.95
$797.14
$767.15
$1,091.67
$1,649.46
$609.55
$1,885.75

BID

$12,886.02
$15,463.34
$22,217.26
$3,500.00
$5,200.00
$11,238.64
$2,650.00
$1,911.26
$2,400.00
$11,832.00
$3,100.00
$64,010.00
$6,111.00
$4,936.64
$29,985.64
$19,324.80
$26,401.26
$8,840.00
$38,895.04
$18,228.02
$18,845.00
$30,805.54
$10,800.00
$393.00
$1,269.00
$2,856.00
$2,600.00
$2,976.00
$2,819.77
$31,088.28
$16,877.40
$13,100.00
$34,638.57
$1,828.64
$15,086.00



STANDARD
ITEM NO.

4461.18
4461.24
4461.30
4461.36
4461.48
4510.24
4510.42
4670.05
4731.08
4731.12
4732.08
4732.10
4732.21
4732.24
4763.26
4764.04
4764.06
4764.28
4764.34
4764.35
4764.39
4764.54
4764.56
4790.10
4790.11
4790.12
4790.13
4790.14
4790.15
4790.16
4790.17
4790.18
4790.19
4790.20
4790.21
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ITEM DESCRIPTION

INSTALL 18" CONCRETE FLARED-END SECTION
INSTALL 24" CONCRETE FLARED-END SECTION
INSTALL 30" CONCRETE FLARED-END SECTION
INSTALL 36" CONCRETE FLARED-END SECTION
INSTALL 48" CONCRETE FLARED-END SECTION
24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION
42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION
CULVERT SANDFILL

8" SANITARY SEWER PIPE

12" SANITARY SEWER PIPE

8" P.V.C. SANITARY SEWER PIPE

10" P.V.C. SANITARY SEWER PIPE

21" P.V.C. SANITARY SEWER PIPE

24" P.V.C. SANITARY SEWER PIPE

UNDERDRAIN HEADWALL

4" NONPERFORATED P.V.C. PIPE UNDERDRAIN
6" NONPERFORATED P.V.C. PIPE UNDERDRAIN
6" P.V.C. VERTICAL DRAIN

4" NONPERFORATED PIPE UNDERDRAIN

4" PERFORATED PIPE UNDERDRAIN

8" PERFORATED PIPE UNDERDRAIN

4" PERFORATED P.V.C. PIPE UNDERDRAIN

6" PERFORATED P.V.C. PIPE UNDERDRAIN
SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

QUANTITY UNITS

56.00 EACH
2.00 EACH
7.00 EACH
7.00 EACH
2.00 EACH
4.00 EACH
4.00 EACH

655.00 CY
302.00 LF
110.00 LF
392.00 LF
402.00 LF
794.00 LF
407.00 LF

2.00 EACH

2,044.00 LF
310.00 LF
155.00 LF

25,071.00 LF

186,919.00 LF

256.00 LF
24,166.00 LF
830.00 LF

2.00 EACH
3.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH

UNIT AVERAGE TOTAL

PRICE

$475.00
$501.92
$595.00
$770.00
$1,350.00
$875.00
$1,600.00
$131.91
$34.00
$41.00
$31.63
$30.65
$74.00
$76.45
$874.42
$15.40
$6.00
$109.33
$6.27
$6.70
$16.00
$9.84
$10.00
$5,656.00
$4,815.00
$4,375.00
$5,525.00
$5,125.00
$5,235.00
$4,115.00
$3,915.00
$4,315.00
$4,125.00
$4,375.00
$4,515.00

BID

$26,600.00
$1,003.83
$4,165.00
$5,390.00
$2,700.00
$3,500.00
$6,400.00
$86,401.93
$10,268.00
$4,510.00
$12,398.00
$12,321.30
$58,756.00
$31,115.15
$1,748.84
$31,472.40
$1,860.00
$16,946.15
$157,312.79

$1,251,922.08

$4,096.00
$237,810.62
$8,300.00
$11,312.00
$14,445.00
$4,375.00
$5,525.00
$5,125.00
$5,235.00
$4,115.00
$3,915.00
$4,315.00
$4,125.00
$4,375.00
$4,515.00



STANDARD
ITEM NO.

4790.22
4790.23
4790.24
4790.25
4796.00
4805.06
4805.18
4805.30
4810.06
4810.18
4810.30
4876.54
4880.24
4880.30
4880.36
4880.48
4890.42
4900.13
4900.24
4900.25
4900.27
4900.55
4900.56
4910.25
5875.15
5899.49
6000.10
6000.11
6000.20
6000.21
6000.22
6000.60
6000.61
6001.00
6001.01
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ITEM DESCRIPTION

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

SANITARY MANHOLE

6" PLUG

6" STEEL CASING

18" STEEL CASING

30" STEEL CASING

JACKING 6" STEEL CASING PIPE

JACKING 18" STEEL CASING PIPE

JACKING 30" STEEL CASING PIPE

JACKING 54" STORM SEWER PIPE, TYPE 1 CLASS V
JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV
JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV
JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV
JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV
JACKING 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2, CLASS IV
SHOTCRETE

AREA INLET SEDIMENT FILTER

CURB INLET SEDIMENT FILTER

CURB INLET SEDIMENT FILTER

INSTALL

ADJUST

DEWATERING

SPRINKLER SYSTEM

PIPE RAILING

ABUTMENT NO.1 EXCAVATION

ABUTMENT NO.2 EXCAVATION

PIER NO.1 EXCAVATION

PIER NO.2 EXCAVATION

PIER NO.3 EXCAVATION

PIER NO.1 EXCAVATION

PIER NO.2 EXCAVATION

BENT NO.1 EXCAVATION

BENT NO.2 EXCAVATION

QUANTITY UNITS

1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH

258.00 LF
101.00 LF
121.00 LF
258.00 LF
101.00 LF
121.00 LF
167.00 LF
172.00 LF
52.00 LF
124.00 LF
60.00 LF
96.00 LF
1,636.00 SY

27.00 EACH
227.00 EACH

1,547.00 LF

1.00 EACH
8.00 EACH

1,610.00 LF
1.00 LS
350.00 LF
30.00 LS
29.00 LS
4.00 LS
4.00 LS
1.00 LS
3.00 LS
3.00 LS
4.00 LS
4.00 LS

$3,778.00
$3,685.00
$3,680.00
$4,000.00
$195.00
$10.90
$55.00
$102.00
$54.87
$100.00
$125.00
$705.78
$351.21
$435.00
$515.24
$860.00
$515.00
$332.69
$485.14
$120.47
$16.97
$5,100.00
$1,200.00
$18.00
$10,500.00
$28.31
$13,954.40
$14,458.73
$37,038.44
$51,885.92
$127,488.00
$105,426.67
$106,206.00
$21,440.88
$21,440.88

BID

UNIT AVERAGE TOTAL
PRICE

$3,778.00
$3,685.00
$3,680.00
$4,000.00
$195.00
$2,812.20
$5,555.00
$12,342.00
$14,156.46
$10,100.00
$15,125.00
$117,865.26
$60,408.12
$22,620.00
$63,890.00
$51,600.00
$49,440.00
$544,286.69
$13,098.87
$27,345.98
$26,258.31
$5,100.00
$9,600.00
$28,980.00
$10,500.00
$9,908.50
$418,632.09
$419,303.09
$148,153.75
$207,543.67
$127,488.00
$316,280.00
$318,618.00
$85,763.52
$85,763.52



STANDARD
ITEM NO.

6001.50
6001.51
6002.00
6002.01
6004.48
6004.98
6005.26
6005.32
6005.33
6005.36
6005.37
6005.60
6005.65
6005.78
6005.83
6005.95
6006.56
6007.12
6010.12
6010.22
6010.26
6010.40
6010.75
6011.11
6011.16
6013.79
6016.12
6016.20
6020.00
6020.27
6030.00
6030.05
6030.06
6030.07
6030.16
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ITEM DESCRIPTION

BENT NO.1 EXCAVATION

BENT NO.2 EXCAVATION

COLUMN FOOTING NO.1 EXCAVATION

COLUMN FOOTING NO.2 EXCAVATION

BRIDGE JOINT NOSING

ASPHALT PLUG JOINT SYSTEM

SEGMENTAL JOINT SEAL

PREFORMED EXPANSION JOINT, TYPE A
PREFORMED EXPANSION JOINT, TYPE B
PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A
PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B
ELASTOMERIC BEARING

EXPANSION BEARING, PTFE TYPE

EXPANSION BEARING, TFE TYPE

FIXED BEARING

RESETTING BEARING DEVICE

BRIDGE DECK GROOVING

CONCRETE BRIDGE DECK REPAIR

CLASS 47B-4000 CONCRETE FOR BRIDGE

CLASS 47B-3000 CONCRETE FOR BRIDGE

CLASS 47BD-4000 CONCRETE FOR BRIDGE

CLASS 47BD-4000 CONCRETE FOR BARRIER

CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION

PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION

PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE
FLOOR BEAM POST-TENSIONING
POLYESTER CONCRETE OVERLAY
MULTI-LAYER EPOXY POLYMER OVERLAY
REINFORCING STEEL FOR BRIDGE

DRILL DRAIN HOLE

PREPARATION OF BRIDGE AT STATION
PREPARATION OF BRIDGE

PREPARATION OF BRIDGE

PREPARATION OF BRIDGE

BRIDGE DECK PREPARATION

TOTAL
QUANTITY UNITS

9.00 LS
9.00 LS
1.00 LS
1.00 LS
1,498.10 CF
580.90 LF
522.70 LF
2,842.40 LF
327.20 LF
1,171.90 LF
463.60 LF
166.00 EACH
212.00 EACH
20.00 EACH
132.00 EACH
2.00 EACH
15,591.40 SY
17,306.40 SY
040 CY
10,181.90 CY
10,257.30 CY
21.70 CY
28.20 CY
3,054.60 LS/CY
960.10 LS/CY
23.00 EACH
17.00 CY

105,567.00 SY
358,127.00 LB

262.00 EACH
56.00 EACH
3.00 EACH
1.00 EACH
1.00 EACH
4,195.00 SY

UNIT AVERAGE TOTAL

PRICE

$24,428.22
$24,360.53
$12,000.00
$6,000.00
$479.26
$251.88
$1,100.00
$68.04
$82.62
$100.98
$94.35
$372.29
$1,748.49
$1,339.93
$907.18
$14,000.00
$5.22
$198.88
$25,000.00
$650.29
$745.60
$661.94
$2,218.45
$278,324.09
$1,771.90
$12,000.00
$5,963.76
$25.52
$1.16
$270.00
$46,441.85
$18,266.67
$12,500.00
$12,500.00
$19.79

BID

$219,853.99
$219,244.79
$12,000.00
$6,000.00
$717,981.66
$146,319.76
$574,970.00
$193,399.85
$27,031.95
$118,343.67
$43,739.93
$61,800.00
$370,680.85
$26,798.60
$119,747.47
$28,000.00
$81,392.90
$3,441,936.73
$10,000.00
$6,621,227.67
$7,647,888.94
$14,364.10
$62,560.20
$3,896,537.21
$1,701,201.00
$276,000.00
$101,383.92
$2,694,581.00
$416,482.17
$70,740.00
$2,600,743.56
$54,800.00
$12,500.00
$12,500.00
$83,005.84



STANDARD
ITEM NO.

6040.00
6040.01
6052.51
6052.52
6052.55
6052.56
6052.72
6070.50
6071.11
6080.00
6081.00
6086.00
6094.90
6095.00
6100.00
6100.02
6103.00
6104.00
6105.01
6105.02
6105.03
6105.30
6106.00
6106.22
6106.25
6107.00
6131.23
6131.50
6131.61
6131.75
6133.02
6133.03
6133.05
6133.08
6133.09
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ITEM DESCRIPTION

REMOVE STRUCTURE

REMOVE STRUCTURE

ACCESS BRIDGE

ACCESS BRIDGE

ACCESS CROSSING

ACCESS CROSSING

INSPECTION ACCESS SYSTEM
PEDESTRIAN BRIDGE

STEEL SUPERSTRUCTURE AT STATION
STRUCTURAL STEEL FOR SUBSTRUCTURE
STRUCTURAL STEEL FOR SUPERSTRUCTURE
STRUCTURAL STEEL

EXPANDED POLYSTYRENE GEOFOAM
STEEL DIAPHRAGM

FLOOR DRAINS

FLOOR DRAINS

GEOGRID

BROKEN CONCRETE RIPRAP

ROCK RIPRAP, TYPE A

ROCK RIPRAP, TYPE B

ROCK RIPRAP, TYPE C

SALVAGING AND PLACING TOPSOIL ON RIPRAP

PLACING RIPRAP

REMOVE AND SALVAGE RIPRAP
REMOVE RIPRAP

CONCRETE SLOPE PROTECTION
PENETRATING CONCRETE SEALER
EPOXY COATED REINFORCING STEEL

TOTAL
QUANTITY UNITS

30.00 EACH
1.00 EACH
5.00 LS
1.00 LS
15.00 LS
5.00 LS
1.00 LS
1,980.00 LS/SF
1,289,095.00 LS/LB
89,245.00 LB
33,487.00 LB
345.00 LB
30,290.00 CY
54.00 EACH
47.00 EACH
7.00 EACH
22,043.00 SY
937.60 TON
4,341.10 TON
13,379.00 TON
1,004.00 TON
8,459.00 SY
3.00 TON
3.00 TON
60.00 TON
4,118.00 SY
149,979.00 SF
3,174,573.00 LB

EPOXY COATED REINFORCING STEEL FOR BARRIER

EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION
PREFORMED WATERPROOFING MEMBRANE, TYPE 1
PREFORMED WATERPROOFING MEMBRANE, TYPE 2
PREFORMED WATERPROOFING MEMBRANE, TYPE 3

COLD LIQUID - APPLIED MEMBRANE WATERPROOFING
BUTYL OR EPDM MEMBRANE WATERPROOFING

5,619.00 LB
9,227.00 LB
70,415.00 SY
4,724.00 SY
3,232.00 SY
521,651.00 SF
15,552.00 SF

UNIT AVERAGE TOTAL

PRICE

$77,561.40
$325,000.00
$210,220.00
$180,000.00
$13,418.68
$14,114.99
$280,576.00
$117.84
$1.74

$3.78
$16.96
$18.06
$99.71
$442.22
$281.68
$862.86
$4.80
$46.65
$56.14
$60.14
$49.94
$3.33
$125.10
$125.10
$42.08
$84.47
$0.96

$1.07

$1.12

$2.28
$30.25
$28.53
$41.83
$7.28

$2.50

BID

$2,326,841.86
$325,000.00
$1,051,100.00
$180,000.00
$201,280.19
$70,574.94
$280,576.00
$233,330.62
$2,246,518.97
$337,662.80
$568,078.40
$6,230.00
$3,020,133.10
$23,880.00
$13,238.98
$6,040.00
$105,727.00
$43,737.03
$243,690.24
$804,608.30
$50,140.86
$28,162.00
$375.30
$375.30
$2,524.60
$347,852.49
$143,959.84
$3,387,512.95
$6,308.05
$21,027.70
$2,129,731.39
$134,781.42
$135,209.50
$3,796,507.77
$38,880.00



STANDARD
ITEM NO.

6139.50
6180.00
6200.00
6208.02
6208.04
6210.10
6210.12
6210.14
6210.16
6210.19
6210.21
6210.50
6251.00
6251.01
6251.39
6251.50
6310.00
6401.00
6404.00
6404.02
6404.15
6404.17
6406.00
6406.27
6415.30
6430.00
6430.05
6430.50
6433.00
6510.51
6510.55
6510.60
6510.65
6600.01
6600.02
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ITEM DESCRIPTION

SUBSURFACE DRAINAGE MATTING

PILE JACKET

CONCRETE PILING

HELICAL PILE

HELICAL PILE LEAD SECTION

HP 10 INCH X 42 LB STEEL PILING

HP 10 INCH X 42 LB STEEL PILING

HP 12 INCH X 53 LB STEEL PILING

HP 12 INCH X 63 LB STEEL PILING

HP 12 INCH X 84 LB STEEL PILING

HP 14 INCH X 89 LB STEEL PILING

PIPE PILING

TEST PILE

TEST PILE

ROCK SOCKET

DRILLED SHAFT

STEEL SHEET PILING

PEDESTRIAN BARRIER RAIL

PEDESTRIAN RAILING (CHAIN LINK TYPE)
PEDESTRIAN RAILING (CHAIN LINK TYPE)
5' PEDESTRIAN RAILING (CHAIN LINK TYPE)
7' PEDESTRIAN RAILING (CHAIN LINK TYPE)
PEDESTRIAN HANDRAIL

REMOVE AND REINSTALL FENCE
DRAINAGE TROUGH

PAINTING STRUCTURE AT

PILE PROTECTIVE COATING

PAINTING BEARINGS

PAINTING PILES AND MISCELLANEOUS STEEL

TEMPORARY BRIDGE SHORING
TEMPORARY BRIDGE SHORING
BRIDGE SHORING

BRIDGE SHORING

1" CONDUIT IN BRIDGE

2" CONDUIT IN BRIDGE

TOTAL
QUANTITY UNITS

3,321.80 SY
10.00 EACH
720.00 LF
15,565.00 LF
181.00 EACH
1,240.00 LF
1,875.00 LF
56,355.00 LF
1,000.00 LF
6,360.00 LF
11,830.00 LF
68,836.00 LF
31.00 EACH
2.00 EACH
102.00 LF
66.00 LF
121,547.30 SF
1,699.60 LF
1,918.50 LF
386.10 LF
463.00 LF
675.80 LF
41.00 LF
635.00 LF
176.00 SY
297,000.00 LS/SF
312.00 LF
165.00 EACH
133,049.70 LS/SF
1.00 LS
198,387.33 LS/SY
58,611.00 LS/SY
1.00 LS
784.00 LF
786.00 LF

UNIT AVERAGE TOTAL

PRICE

$35.02
$3,442.60
$52.13
$31.91
$274.61
$44.66
$30.00
$44.12
$48.43
$62.93
$67.08
$44.27
$4,180.33
$6,548.81
$570.00
$1,600.00
$20.36
$168.63
$99.43
$65.60
$76.60
$67.36
$78.79
$11.00
$163.00
$14.67
$147.00
$1,087.74
$27.46
$28,424.66
$293.67
$375.23
$82,401.74
$13.81
$7.92

BID

$116,343.20
$34,426.00
$37,533.60
$496,696.80
$49,703.56
$55,378.40
$56,250.00
$2,486,316.10
$48,430.00
$400,260.00
$793,543.10
$3,047,329.90
$129,590.36
$13,097.62
$58,140.00
$105,600.00
$2,474,758.40
$286,596.72
$190,763.66
$25,328.16
$35,464.61
$45,522.39
$3,230.39
$6,985.00
$28,688.00
$4,358,072.00
$45,864.00
$179,477.58
$133,049.72
$28,424.66
$198,387.33
$219,923.77
$82,401.74
$10,827.04
$6,221.40



STANDARD
ITEM NO.

6600.03
6601.15
6602.31
6602.90
6610.45
6614.09
6614.10
6617.25
6617.26
6617.28
6617.50
6618.20
6618.27
6619.50
6700.12
6801.28
6960.11
6960.15
6990.01
7001.50
7011.20
7011.30
7015.00
7017.00
7017.50
7017.52
7018.01
7019.50
7019.55
7019.60
7019.70
7020.00
7020.60
7020.61
7021.58
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ITEM DESCRIPTION

3" CONDUIT IN BRIDGE

11/2" CONDUIT IN BRIDGE

CONCRETE COATING

CONCRETE METALIZING

STRIP SEALS

TEMPORARY SUPPORT

TEMPORARY SUPPORTS

CONCRETE REPAIR

CONCRETE REPAIR

CONCRETE REPAIR

PIER REPAIR

GIRDER REPAIR

SEAL EXPOSED GIRDER END

REPAIR FLOOR DRAIN

MODIFY BRIDGE AND NAVIGATIONAL LIGHTING
CRACK EPOXY INJECTION

BRIDGE APPROACH REPAIR

BRIDGE APPROACH REPAIR

MODIFY

CULVERT MOUNTED GUARDRAIL POST
W-BEAM GUARDRAIL

THRIE-BEAM GUARDRAIL

CABLE GUARDRAIL

REMOVE GUARDRAIL

REMOVE & SALVAGE GUARDRAIL
REPAIR GUARDRAIL

RESET GUARDRAIL

IMPACT ATTENUATOR

REMOVE & SALVAGE IMPACT ATTENUATOR
INSTALL IMPACT ATTENUATOR
REMOVE IMPACT ATTENUATOR
BRIDGE APPROACH SECTIONS
SPECIAL BRIDGE APPROACH SECTION
THRIE-BEAM BRIDGE APPROACH SECTION
GUARDRAIL END TREATMENT, SRT-75

TOTAL
QUANTITY UNITS

855.00 LF
4,658.00 LF
5,653.11 LS/SY

308.00 SF
2,616.00 LF

3.00 LS

13.00 EACH
1,090.60 SF
50.00 SY
1.20 CY

1.00 EACH

28.00 EACH

68.00 EACH

28.00 EACH
1.00 LS
1,018.00 LF
1,791.00 SY
79.81 CY
1.00 LS

33.00 EACH
23,328.05 LF
1,575.25 LF
26,878.00 LF
126,940.00 LF
3,946.00 LF
60.00 LF
931.00 LF

18.00 EACH

2.00 EACH

2.00 EACH

5.00 EACH

295.00 EACH

5.00 EACH

5.00 EACH

2.00 EACH

UNIT AVERAGE TOTAL

PRICE BID

$15.17
$19.19
$12.72
$93.07
$195.27
$100,074.32
$30,938.23
$208.34
$715.82
$950.00
$62,681.46
$2,750.00
$325.00
$1,398.36
$90,000.00
$94.95
$279.05
$1,495.14
$24,944.03
$672.73
$22.95
$39.57
$25.09
$2.28
$3.69
$200.00
$30.53
$18,028.62
$500.00
$1,500.00
$417.52
$2,138.16
$1,201.56
$2,120.00
$2,000.00

$12,970.35
$89,367.38
$71,900.00
$28,665.56
$510,819.15
$300,222.96
$402,197.04
$227,218.56
$35,791.00
$1,140.00
$62,681.46
$77,000.00
$22,100.00
$39,154.02
$90,000.00
$96,656.00
$499,784.73
$119,327.04
$24,944.03
$22,200.00
$535,384.50
$62,328.69
$674,373.40
$289,354.95
$14,571.73
$12,000.00
$28,427.00
$324,515.23
$1,000.00
$3,000.00
$2,087.58
$630,756.88
$6,007.80
$10,600.00
$4,000.00



STANDARD
ITEM NO.

7022.00
7022.50
7023.00
7024.25
7024.27
7024.50
7025.48
7025.50
7026.05
7100.00
7102.02
7103.00
7104.00
7105.00
7106.12
7106.20
7108.00
7110.00
7110.04
7110.05
7110.06
7110.08
7115.04
7115.05
7115.06
7115.08
7116.04
7116.05
7116.06
7117.04
7117.05
7121.11
7130.00
7150.00
7150.50
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ITEM DESCRIPTION

END ANCHORAGE ASSEMBLY
BULLNOSE-12.5

TERMINAL ANCHORAGE SECTIONS
GUARDRAIL END TREATMENT, TYPE |
GUARDRAIL END TREATMENT, TYPE II
GUARDRAIL END TREATMENT

GUARDRAIL POSTS

OFFSET BLOCK

W-THRIE BEAM TRANSITION SECTION
RIGHT-OF-WAY FENCE

CHANNEL CROSSING, TYPE B

END POSTS

PULL POSTS

CORNER POSTS

12' VEHICLE GATE

20' VEHICLE GATE

DRAINAGE STRUCTURE TERMINALS
TEMPORARY FENCE

4 FOOT CHAIN-LINK FENCE

5 FOOT CHAIN-LINK FENCE

6 FOOT CHAIN-LINK FENCE

8 FOOT CHAIN-LINK FENCE

END POST FOR 4 FOOT CHAIN-LINK FENCE
END POST FOR 5 FOOT CHAIN-LINK FENCE
END POST FOR 6 FOOT CHAIN-LINK FENCE
END POST FOR 8 FOOT CHAIN-LINK FENCE
CORNER POST FOR 4 FOOT CHAIN-LINK FENCE
CORNER POST FOR 5 FOOT CHAIN-LINK FENCE
CORNER POST FOR 6 FOOT CHAIN-LINK FENCE
PULL POST FOR 4 FOOT CHAIN-LINK FENCE
PULL POST FOR 5 FOOT CHAIN-LINK FENCE

30 FOOT VEHICLE GATE FOR 8 FOOT CHAIN-LINK FENCE

BARBED WIRE FENCE
REMOVE AND RESET R.O.W. FENCE
REMOVE AND RESET CHAIN-LINK FENCE

TOTAL
QUANTITY UNITS

26.00 EACH
12.00 EACH
120.00 EACH
79.00 EACH
229.00 EACH
8.00 EACH
36.00 EACH
60.00 EACH
2.00 EACH
2,375.00 LF
2.00 EACH
16.00 EACH
15.00 EACH
13.00 EACH
1.00 EACH
1.00 EACH
8.00 EACH
1,450.00 LF
4,323.00 LF
1,479.00 LF
365.00 LF
4,339.00 LF
22.00 EACH
11.00 EACH
4.00 EACH
2.00 EACH
5.00 EACH
3.00 EACH
1.00 EACH
3.00 EACH
8.00 EACH
1.00 EACH
4,668.00 LF
210.00 LF
111.00 LF

UNIT AVERAGE TOTAL

PRICE

$1,115.58
$6,395.67
$3,176.90
$2,470.77
$2,277.87
$1,850.00
$105.00
$38.00
$550.98
$5.50
$350.00
$207.37
$188.00
$198.77
$250.00
$250.00
$125.00
$4.05
$12.67
$18.95
$24.39
$16.74
$118.13
$176.70
$105.13
$167.99
$78.25
$55.09
$172.50
$133.98
$164.13
$1,598.14
$4.30
$16.00
$30.00

BID

$29,004.95
$76,748.00
$381,228.00
$195,191.17
$521,632.64
$14,800.00
$3,780.00
$2,280.00
$1,101.96
$13,062.50
$700.00
$3,317.98
$2,820.00
$2,583.96
$250.00
$250.00
$1,000.00
$5,867.50
$54,775.29
$28,021.55
$8,903.89
$72,651.80
$2,598.76
$1,943.67
$420.53
$335.98
$391.25
$165.27
$172.50
$401.95
$1,313.04
$1,598.14
$20,072.24
$3,360.00
$3,330.00



STANDARD
ITEM NO.

7151.60
7305.00
7305.01
7305.02
7308.10
7310.05
7311.00
7311.02
7311.11
7311.20
7311.21
7312.00
7312.01
7312.02
7312.03
7320.01
7320.07
7320.50
7321.00
7321.05
7322.00
7322.05
7323.00
7333.00
7333.03
7336.04
7340.00
7360.24
7360.30
7390.00
7390.02
7390.10
7495.04
7495.11
7495.12
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ITEM DESCRIPTION

REMOVE AND RESET STEEL GATE
REMOVE OVERHEAD STRUCTURE
REMOVE OVERHEAD STRUCTURE
REMOVE OVERHEAD STRUCTURE
REMOVE SIGN

REMOVE SIGN STRUCTURE
CONCRETE FOR FOUNDATION

CLASS 47B-3000 CONCRETE FOR SIGN SUPPORT FOUNDATIONS
REINFORCING STEEL FOR SIGN SUPPORT FOUNDATIONS

SIGN STRUCTURE FOUNDATION DESIGN, LOCATION
SIGN STRUCTURE FOUNDATION DESIGN, LOCATION
OVERHEAD SIGN SUPPORT, LOCATION

OVERHEAD SIGN SUPPORT, LOCATION

OVERHEAD SIGN SUPPORT, LOCATION

OVERHEAD SIGN SUPPORT, LOCATION

INSTALL OVERLAY SIGN

OVERHEAD SIGN

STREET NAME SIGN

TYPE A SIGN

INSTALL TYPE A SIGN

TYPE B SIGN

INSTALL TYPE B SIGN

TYPE C SIGN

SIGN POST

SIGN POST

4" X 6" WOOD SIGN SUPPORT

STRUCTURAL STEEL FOR SIGN SUPPORTS

24" SIGN SUPPORT FOOTING

30" SIGN SUPPORT FOOTING

REMOVE SIGN AND POST

RELOCATE SIGN

REMOVE SIGN, POST, AND FOOTING

4" WHITE PERMANENT PAVEMENT MARKING PAINT
12" PERMANENT PAVEMENT MARKING, PAINT

12" WHITE PERMANENT PAVEMENT MARKING PAINT

TOTAL
QUANTITY UNITS

1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
40.00 EACH
5.00 EACH
14.00 CY
123.00 CY
15,000.00 LB
3.00 EACH
2.00 EACH
4.00 EACH
3.00 EACH
1.00 EACH
1.00 EACH
41.00 EACH
8.00 EACH
9.00 EACH
699.60 SF
9.00 SF
5,651.50 SF
301.00 SF
6,771.50 SF
38.00 EACH
20.00 LF
2,804.00 LF
27,000.25 LB
30.00 EACH
34.00 EACH
37.00 EACH
5.00 EACH
34.00 EACH
814.00 LF
1,500.00 LF
170.00 LF

UNIT AVERAGE TOTAL

PRICE BID

$400.00
$4,281.70
$2,234.40
$5,706.38
$580.28
$1,080.58
$241.00
$301.85
$1.92
$8,710.28
$7,290.60
$41,619.09
$43,916.98
$76,431.52
$55,577.81
$918.85
$371.90
$481.82
$30.66
$22.54
$20.08
$6.57
$20.84
$190.12
$5.40
$16.63
$2.44
$1,217.45
$1,364.09
$129.96
$260.42
$376.05
$0.50
$0.50
$1.40

$400.00
$4,281.70
$2,234.40
$5,706.38
$23,211.26
$5,402.92
$3,374.00
$37,127.07
$28,800.00
$26,130.84
$14,581.19
$166,476.35
$131,750.93
$76,431.52
$55,577.81
$37,672.71
$2,975.20
$4,336.34
$21,447.91
$202.86
$113,508.85
$1,977.57
$141,086.43
$7,224.74
$108.00
$46,620.05
$65,887.35
$36,523.58
$46,379.10
$4,808.40
$1,302.10
$12,785.55
$407.90
$750.00
$238.00



STANDARD
ITEM NO.

7495.24
7495.54
7495.55
7496.05
7500.15
7500.25
7500.26
7500.37
7500.38
7500.40
7500.41
7500.43
7500.44
7500.45
7500.61
7500.70
7502.14
7503.14
7508.14
7509.14
7512.14
7515.03
7515.04
7515.08
7515.09
7515.12
7515.13
7515.24
7515.25
7515.34
7515.35
7515.36
7515.37
7515.38
7515.39
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ITEM DESCRIPTION

24" WHITE PERMANENT PAVEMENT MARKING PAINT

5" PERMANENT PAVEMENT MARKING PAINT

5" WHITE PERMANENT PAVEMENT MARKING PAINT

5" YELLOW PERMANENT PAVEMENT MARKING PAINT

RIGHT ARROW, PREFORMED PAVEMENT MARKING TYPE 4

LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4

LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4

ONLY

ONLY, PREFORMED PAVEMENT MARKING, TYPE 4

HANDICAPPED SYMBOL

ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED

ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED

LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED
RAILROAD CROSSING SYMBOL

ARROW, WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED
RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED
4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED

4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED

12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED

12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED

24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED

5" BLACK POLYUREA PAVEMENT MARKING, GROOVED

4" WHITE POLYUREA PAVEMENT MARKING, GROOVED

8" WHITE POLYUREA PAVEMENT MARKING, GROOVED

8" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED
12" WHITE POLYUREA PAVEMENT MARKING, GROOVED

5" BLACK WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED
24" WHITE POLYUREA PAVEMENT MARKING, GROOVED

24" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED

4" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED

5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED

5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED
5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING

12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED

12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING

TOTAL
QUANTITY UNITS

264.00 LF
65,000.00 LF
1,210.00 LF
160.00 LF

2.00 EACH

2.00 EACH

1.00 EACH

3.00 EACH

1.00 EACH

6.00 EACH

18.00 EACH

4.00 EACH

37.00 EACH

2.00 EACH

8.00 EACH

18.00 EACH
14,920.00 LF
18,017.00 LF
276.00 LF
422.00 LF
204.00 LF
63,000.00 LF
44,068.00 LF
1,660.00 LF
5,050.00 LF
363.00 LF
5,500.00 LF
9,044.00 LF
550.00 LF
22,000.00 LF
345,600.00 LF
770,840.00 LF
31,000.00 LF
41,785.00 LF
3,350.00 LF

UNIT AVERAGE TOTAL

PRICE

$3.00
$0.10
$1.04
$1.30
$448.00
$771.00
$448.00
$742.00
$701.00
$55.00
$438.21
$272.29
$383.74
$1,450.00
$362.25
$362.12
$3.17
$3.17
$11.86
$9.65
$25.00
$1.00
$1.52
$3.23
$3.30
$10.35
$0.84
$19.96
$17.00
$1.10
$1.45
$1.07
$1.34
$3.77
$5.39

BID

$792.00
$6,500.00
$1,258.00
$208.00
$896.00
$1,542.00
$448.00
$2,226.00
$701.00
$330.00
$7,887.72
$1,089.16
$14,198.54
$2,900.00
$2,898.00
$6,518.10
$47,340.90
$57,145.00
$3,273.30
$4,072.30
$5,100.00
$63,000.00
$66,772.25
$5,359.00
$16,665.00
$3,756.00
$4,620.00
$180,512.00
$9,352.00
$24,200.00
$499,596.00
$822,822.20
$41,565.00
$157,609.65
$18,040.00



STANDARD
ITEM NO.

7515.42
7516.04
7516.12
7516.13
7516.14
7516.34
7516.35
7516.36
7516.37
7516.42
7517.04
7517.05
7517.12
7518.04
7518.05
7518.12
7519.11
7520.00
7520.06
7520.10
7521.12
7521.24
7521.25
7530.42
7530.44
7530.49
7560.01
7560.03
7560.20
7560.30
8003.05
8008.00
8008.50
8010.00
8010.03
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TOTAL UNIT AVERAGE TOTAL

ITEM DESCRIPTION QUANTITY UNITS PRICE BID

12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 31,900.00 LF $5.81 $185,200.00
4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 10,247.00 LF $2.11 $21,657.52
12" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 201.00 LF $8.71 $1,751.25
12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 1,400.00 LF $9.72 $13,612.50
12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING 6,500.00 LF $2.11 $13,715.00
4" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 11,500.00 LF $1.10 $12,650.00
5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 565,286.00 LF $1.05 $595,194.18
5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 325,700.00 LF $1.56 $508,160.00
5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING 32,500.00 LF $1.21 $39,470.00
12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 3,100.00 LF $10.41 $32,271.00
4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,640.00 LF $4.99 $28,160.00
5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 7,000.00 LF $4.50 $31,500.00
12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 4,850.00 LF $8.75 $42,450.00
4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVEI 8,150.00 LF $4.90 $39,935.00
5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVEI 7,000.00 LF $4.50 $31,500.00
12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVE 850.00 LF $18.00 $15,300.00
ONLY, PREFORMED PAVEMENT MARKING 1.00 EACH $1,767.00 $1,767.00
ARROW, PREFORMED PAVEMENT MARKING 94.00 EACH $419.29 $39,412.92
ARROW, PERMANENT PAVEMENT MARKING 119.00 EACH $337.20 $40,126.84
LANE REDUCTION ARROW, PERMANENT PAVEMENT MARKING 3.00 EACH $500.00 $1,500.00
12" WHITE PERMANENT PAVEMENT MARKING 110.00 LF $7.81 $859.10
24" WHITE PREFORMED PAVEMENT MARKING 5,754.00 LF $16.43 $94,560.00
24" WHITE PERMANENT PAVEMENT MARKING 716.00 LF $17.21 $12,325.14
RAILROAD CROSSING SYMBOL PERMANENT PAVEMENT MARKING 7.00 EACH $1,262.00 $8,834.00
RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING 141.00 EACH $840.16 $118,462.00
RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVE 7.00 EACH $711.14 $4,977.98
PAINT STRIPING 1,481.80 MILE $309.73 $458,963.36
PAINT STRIPING 400.00 STA $5.00 $2,000.00
ACRYLIC WATERBORNE PAINT, YELLOW 22,228.00 GAL $8.50 $188,938.00
ACRYLIC WATERBORNE PAINT, WHITE 74,091.00 GAL $8.30 $615,284.97
RESHAPING EXISTING BASE 84,771.00 SY $3.65 $309,172.61
ARMOR COAT AGGREGATE 700.00 CY $71.50 $50,050.00
AGGREGATE FOR MICROSURFACING 9,140.90 TON $25.77 $235,587.02
CRUSHED ROCK FOR BASE COURSE 298.00 TON $40.00 $11,920.00
CRUSHED ROCK FOR BASE COURSE 3,421.11 CY $72.44 $247,826.39



STANDARD
ITEM NO.

8022.00
8022.15
8022.20
8024.50
8024.75
8028.01
8029.25
8029.84
8029.86
8060.05
8070.05
8090.00
8091.00
8101.40
8101.50
8101.52
8111.00
8111.01
8111.20
9002.05
9002.09
9002.10
9002.12
9002.13
9002.16
9005.23
9005.70
9005.71
9005.75
9005.76
9005.82
9005.83
9005.87
9005.90
9009.00
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ITEM DESCRIPTION

HYDRATED LIME

HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING
HYDRATED LIME/WARM MIX ASPHALT

SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE

SELECT GRANULAR BACKFILL FOR MSE WALL

FOUNDATION COURSE REPLACEMENT

FOUNDATION COURSE

BITUMINOUS FOUNDATION COURSE 4"

BITUMINOUS FOUNDATION COURSE 6"

GRANULAR SUBDRAIN

MINERAL FILLER FOR MICROSURFACING

GRANULAR FILL

GRANULAR BACKFILL

SUBGRADE STABILIZATION

STABILIZED SUBGRADE

STABILIZED SUBGRADE

SHOULDER SUBGRADE PREPARATION

SHOULDER SUBGRADE PREPARATION

SHOULDER SUBGRADE PREPARATION

ASPHALTIC CONC FOR STATE MAINT PATCHING, TYPE SPH (0.5)

ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SLX
ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR
ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS
ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR(FINE)
ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH(0.375)
ASPHALTIC CONCRETE, TYPE SPS

ASPHALTIC CONCRETE, TYPE LC

ASPHALTIC CONCRETE, TYPE SLX

ASPHALTIC CONCRETE, TYPE SPR

ASPHALTIC CONCRETE, TYPE SPR (FINE)

ASPHALTIC CONCRETE, TYPE SPH

ASPHALTIC CONCRETE, TYPE SPH(0.375)

ASPHALTIC CONCRETE, TYPE SRM

ASPHALTIC CONCRETE, TYPE SPH (0.5)

PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS

TOTAL
QUANTITY UNITS

7,740.08 TON
35,650.00 EACH
1,743,775.00 EACH
3,115.00 CY
915.00 CY
2,226.33 CY
1,252,409.00 SY
22,135.00 SY
6,333.00 SY
3,404.00 EACH
185.44 TON
12,556.00 CY
12,644.80 CY
14,934.00 SY
674,495.00 SY
11,733.00 SY
2,568.63 STA
6.01 STA
24.00 SY
100.00 TON
1,000.00 TON
33,250.00 TON
4,900.00 TON
300.00 TON
500.00 TON
355,499.00 TON
42,687.00 TON
80,990.00 TON
1,298,318.00 TON
20,160.00 TON
9,570.00 TON
24,380.00 TON
119,050.00 TON
125,900.00 TON
203,862.00 SY

UNIT AVERAGE TOTAL

PRICE

$177.62
$1.23
$1.27
$24.96
$19.16
$103.90
$3.46
$6.30
$12.82
$120.48
$90.00
$25.46
$53.04
$1.29
$1.55
$7.00
$161.63
$565.00
$10.00
$30.37
$51.85
$26.32
$20.13
$40.00
$68.94
$26.12
$36.76
$52.32
$32.24
$43.31
$45.31
$70.46
$28.25
$32.82
$4.32

BID

$1,374,763.35
$43,992.50
$2,212,890.03
$77,754.47
$17,531.40
$231,327.13
$4,333,448.29
$139,450.50
$81,174.50
$410,109.78
$16,689.24
$319,652.81
$670,727.59
$19,264.86
$1,047,012.33
$82,131.00
$415,176.90
$3,393.39
$240.00
$3,037.00
$51,850.00
$875,299.00
$98,627.00
$12,000.00
$34,470.00
$9,287,014.10
$1,569,294.40
$4,237,670.50
$41,858,273.20
$873,189.50
$433,627.50
$1,717,750.80
$3,362,749.40
$4,131,571.30
$881,157.98



STANDARD
ITEM NO.

9009.15
9009.71
9009.75
9009.86
9009.87
9009.88
9010.49
9010.50
9010.51
9010.54
9010.55
9010.58
9010.68
9020.86
9020.87
9020.88
9020.89
9020.95
9021.05
9021.12
9021.13
9021.16
9021.17
9021.18
9029.05
9030.00
9034.00
9052.00
9052.10
9053.00
9053.20
9110.01
9110.02
9110.03
9110.07
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ITEM DESCRIPTION

MICROSURFACING PLACEMENT

TEMPORARY SIDEWALK

TEMPORARY SURFACING

SURFACING 6"

SURFACING 8"

SURFACING 10"

ASPHALTIC CONCRETE FOR PATCHING, TYPE SLX

ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR

ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS

ASPHALTIC CONCRETE FOR PATCHING, TYPE LC

ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE)

ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.5)

ASPHALTIC CONCRETE FOR PATCHING, TYPE SRM

PERFORMANCE GRADED BINDER (58H-34) FOR STATE MAINTENANCE PATCHING
PERFORMANCE GRADED BINDER (58V-34) FOR STATE MAINTENANCE PATCHING
PERFORMANCE GRADED BINDER (585-34) FOR STATE MAINTENANCE PATCHING
PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING
PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING
PERFORMANCE GRADED BINDER (58-34)

PERFORMANCE GRADED BINDER (52-34)

PERFORMANCE GRADED BINDER (64-34)

PERFORMANCE GRADED BINDER (58V-34)

PERFORMANCE GRADED BINDER (58H-34)

PERFORMANCE GRADED BINDER (58S-34)

SPEED HUMP

CONSTRUCTING ASPHALTIC CONCRETE CURB

PREPARATION OF INTERSECTIONS AND DRIVEWAYS

ARMOR COAT EMULSIFIED ASPHALT

EMULSIFIED ASPHALT FOR MICROSURFACING

TACK COAT

FOG SEAL

RENTAL OF LOADER, FULLY OPERATED

RENTAL OF MOTOR GRADER, FULLY OPERATED

RENTAL OF DUMP TRUCK, FULLY OPERATED

RENTAL OF SKID LOADER, FULLY OPERATED

TOTAL
QUANTITY UNITS

2,065.36 STA
757.00 SY
34,705.00 SY
39,209.00 SY
4,341.00 SY
44,522.00 SY
200.00 TON
26,785.00 TON
6,250.00 TON
50.00 TON
500.00 TON
100.00 TON
2,500.00 TON
88.40 TON
178.80 TON
137.60 TON
19.20 TON
938.30 TON
1,580.04 TON
6,912.70 TON
42,028.33 TON
8,684.75 TON
8,529.48 TON
4,783.97 TON
4.00 EACH
149,403.00 LF
44,714.00 SY
22,190.00 GAL
314,146.97 GAL
1,942,046.68 GAL
330,708.80 GAL
6,358.00 HOUR
2,603.00 HOUR
6,408.00 HOUR
6,603.00 HOUR

$260.70
$39.07
$51.14
$22.22
$40.57
$45.57
$83.00
$51.62
$48.58
$107.00
$30.00
$50.00
$40.85
$458.93
$524.92
$430.50
$362.11
$448.79
$437.33
$365.92
$458.92
$520.41
$454.95
$463.70
$1,152.82
$4.37
$4.67
$3.81
$1.20
$1.82
$1.31
$71.95
$70.36
$68.58
$90.19

UNIT AVERAGE TOTAL
BID

$538,445.60
$29,577.80
$1,774,688.21
$871,381.08
$176,122.12
$2,029,069.33
$16,600.00
$1,382,751.50
$303,604.00
$5,350.00
$15,000.00
$5,000.00
$102,130.00
$40,568.97
$93,855.04
$59,236.96
$6,952.48
$421,098.50
$690,995.48
$2,529,463.50
$19,287,829.94
$4,519,666.96
$3,880,457.47
$2,218,324.04
$4,611.28
$652,744.49
$209,027.82
$84,543.90
$376,976.36
$3,535,278.24
$431,861.57
$457,455.60
$183,152.20
$439,484.80
$595,529.45



STANDARD
ITEM NO.

9110.27
9111.00
9111.14
9140.00
9140.40
9150.00
9170.00
9170.10
9170.50
9171.10
9173.11
9173.15
9173.16
9173.17
9173.18
9173.20
9179.22
9179.23
9179.24
9179.31
9179.32
9179.33
9179.34
9179.35
9179.43
9179.44
9179.52
9179.63
9179.65
9179.71
9179.72
9179.75
9179.80
9185.76
9185.77
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TOTAL

ITEM DESCRIPTION QUANTITY UNITS

RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 3,810.00 HOUR
WATER 13,841.81 MGAL
WATER FOR CEMENT STABILIZED BITUMINOUS 4,069.00 MGAL
JOINT SEALING - ASPHALT TO CONCRETE 397.00 STA
CRACK SEALING BITUMINOUS SURFACING 1,756,265.00 LF
CRACKING AND SEATING CONCRETE PAVEMENT 76,461.00 SY
EARTH SHOULDER CONSTRUCTION 29,428.77 STA
EARTH SHOULDER RESTORATION 5,092.80 STA
MEDIAN CONSTRUCTION 26.75 STA
RECONSTRUCT GUTTER DEPRESSION 28.00 EACH
WIDENING 1,131.25 STA
TRENCHED WIDENING 5,664.16 STA
TRENCHED WIDENING, 1' 7,583.93 STA
TRENCHED WIDENING, 3’ 4,139.27 STA
TRENCHED WIDENING, 2' 1,069.21 STA
SUBGRADE PREPARATION 803,211.49 SY
COLD MILLING, CLASS 2 909.06 STA
COLD MILLING, CLASS 3 23,127.46 STA
COLD MILLING, CLASS 4 662.98 STA
COLD MILLING, CLASS 1 2,941.00 SY
COLD MILLING, CLASS 2 103.00 SY

COLD MILLING, CLASS 3
COLD MILLING, CLASS 4
COLD MILLING, CLASS 5
COLD MILLING, CLASS 3
COLD MILLING, CLASS 4
COLD MILLING, CLASS 3
COLD MILLING, CLASS 3
COLD MILLING, CLASS 3
COLD MILLING, CLASS 3

REMOVE ASPHALT SURFACE FROM BRIDGE
MILLING FOR ASPHALTIC CONCRETE INLAY
MILLING CONCRETE FOR INLAYS

RUMBLE STRIPS, ASPHALT

RUMBLE STRIPS, CONCRETE

452,116.00 SY
149,476.00 SY
114,907.00 SY
10,877.97 STA
191.98 STA
38,130.00 SY
3,239.12 STA
1,311.10 STA
102.25 STA
1,469.00 SY

25.00 EACH
60.00 EACH

26,722.95 STA
3,737.25 STA

UNIT AVERAGE TOTAL

PRICE

$89.28
$27.76
$15.19
$102.92
$0.51
$0.46
$105.11
$40.03
$571.48
$1,600.00
$66.77
$53.34
$43.68
$46.83
$114.58
$1.93
$100.12
$297.51
$490.01
$8.56
$13.00
$2.30
$3.90
$4.91
$107.80
$484.68
$2.40
$237.22
$120.68
$240.00
$15.87
$2,779.49
$2,182.77
$9.71
$34.79

BID

$340,138.35
$384,288.71
$61,794.00
$40,860.00
$901,182.25
$35,172.06
$3,093,219.67
$203,871.87
$15,287.08
$44,800.00
$75,533.99
$302,141.59
$331,247.03
$193,843.52
$122,512.03
$1,547,091.03
$91,016.00
$6,880,594.56
$324,870.29
$25,174.96
$1,339.00
$1,041,217.47
$583,370.55
$563,901.80
$1,172,674.55
$93,046.25
$91,512.00
$768,397.03
$158,223.36
$24,538.80
$23,306.20
$69,487.32
$130,966.06
$259,414.21
$130,034.68



STANDARD
ITEM NO.

9185.85
9185.86
9186.00
9186.01
9186.02
9188.01
9188.50
9190.12
9190.50
9190.61
9206.00
9206.32
9300.37
9300.38
9300.50
9300.52
AQ001.01
A001.02
A001.05
A001.08
A001.09
AQ001.12
AQ001.16
A001.35
A001.37
A001.38
A001.39
A003.10
A003.20
A004.00
A004.01
A004.04
A004.06
A004.14
AQ004.15
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ITEM DESCRIPTION

RUMBLE STRIPS, ASPHALT 8"

RUMBLE STRIPS, CONCRETE 8"

CONCRETE SURFACE MILLING

CONCRETE SURFACE MILLING

CONCRETE SURFACE MILLING

BITUMINOUS SURFACE COURSE

SURFACING UNDER GUARDRAIL

CEMENT STABILIZED BITUMINOUS

FLY ASH

CEMENT

FABRIC REINFORCEMENT CRACK REPAIR
STRESS ABSORBING FIBERGLASS LAYER WITH EMULSIFIED ASPHALT
RAP INCENTIVE PAYMENT FOR STATE MAINTENANCE PATCHING
RAP INCENTIVE PAYMENT

ASPHALT PAVEMENT SMOOTHNESS TESTING
ASPHALT PAVEMENT SMOOTHNESS TESTING I/D
PULL BOX, TYPE PB-1

PULL BOX, TYPE PB-1A

PULL BOX, TYPE PB-2

RELOCATE PULL BOX

PULL BOX, TYPE T9

PULL BOX, TYPE PB-5

PULL BOX, TYPE PB-6

PULL BOX, TYPE FOR-27

PULL BOX, TYPE T6

PULL BOX, TYPE T48

PULL BOX, TYPE PB FIBER VAULT

TRAFFIC SIGNAL, TYPE TS-1

TRAFFIC SIGNAL, TYPE TS-1A

TRAFFIC SIGNAL, TYPE TS-1

TRAFFIC SIGNAL, TYPE TS-1-OP

TRAFFIC SIGNAL, TYPE TS-1LL

TRAFFIC SIGNAL, TYPE TS-1LB-OP

TRAFFIC SIGNAL, TYPE TS-1-OP-A

TRAFFIC SIGNAL, TYPE TS-1B

TOTAL
QUANTITY UNITS

16,210.48 STA
699.00 STA
165,125.94 SY
132.62 STA
127,012.00 SY
1,181.00 SY
56,553.00 SY
2,551.43 STA
772.00 TON
27,348.20 TON
13,265.00 LF
79,233.00 SY
68,090.00 EACH
3,485,762.80 EACH

9.14 LS/MILE
490.94 LS/MILE

11.00 EACH
2.00 EACH
20.00 EACH
1.00 EACH
2.00 EACH
51.00 EACH
27.00 EACH
353.00 EACH
1.00 EACH
2.00 EACH
14.00 EACH
215.00 EACH
4.00 EACH
3.00 EACH
2.00 EACH
2.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH

UNIT AVERAGE TOTAL

PRICE

$8.99
$32.84
$3.10
$197.07
$2.03
$20.00
$30.10
$559.40
$86.75
$144.44
$5.19
$1.64
$1.00
$1.00
$5,127.02
$861.44
$1,083.37
$907.11
$1,575.12
$716.79
$963.90
$720.25
$776.65
$959.56
$860.43
$2,012.21
$1,292.38
$646.76
$824.18
$860.07
$3,353.00
$1,211.87
$4,204.00
$3,278.00
$884.00

BID

$145,721.51
$22,954.81
$511,533.58
$26,135.17
$258,274.80
$23,620.00
$1,702,388.62
$1,427,271.21
$66,971.24
$3,950,111.52
$68,874.38
$129,942.12
$68,090.00
$3,485,762.80
$46,861.00
$405,389.96
$11,917.10
$1,814.22
$31,502.47
$716.79
$1,927.80
$36,732.71
$20,969.46
$338,725.80
$860.43
$4,024.42
$18,093.32
$139,052.48
$3,296.73
$2,580.21
$6,706.00
$2,423.73
$4,204.00
$3,278.00
$884.00



STANDARD
ITEM NO.

A004.19
A004.20
AQ004.22
A004.26
AQ004.27
AQ004.28
A004.35
A004.40
A004.45
A004.50
A005.25
A005.28
A005.82
A005.84
A005.89
A006.14
A006.50
A006.51
A006.70
A006.76
A006.83
A006.84
A006.98
A007.00
A007.02
A007.05
A007.06
A007.08
A007.15
AQ007.27
A007.32
A007.34
A007.38
A007.49
A007.59
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ITEM DESCRIPTION

TRAFFIC SIGNAL, TYPE TS-1LF

TRAFFIC SIGNAL, TYPE TS-1L

TRAFFIC SIGNAL, TYPE TS-1LB

TRAFFIC SIGNAL, TYPE TS-1R

TRAFFIC SIGNAL, TYPE TS-1R-A

TRAFFIC SIGNAL, TYPE TS-1RR

TRAFFIC SIGNAL, TYPE TS-1LFA

TRAFFIC SIGNAL, TYPE TS-2

TRAFFIC SIGNAL, TYPE TS-1W

TRAFFIC SIGNAL

TRAFFIC SIGNAL CONTROLLER, TYPE TC-170
TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070
WIRELESS INTERCONNECT RADIO SYSTEM
WIRELESS INTERCONNECT RADIO SYSTEM
CABINET

PEDESTRIAN SIGNAL, TYPE PS-1

RADAR VEHICLE DETECTION SYSTEM
RADAR VEHICLE DETECTION SYSTEM
PEDESTRIAN PUSHBUTTON, TYPE PPB
PEDESTAL POLE, TYPE PP-4

PEDESTAL POLE, TYPE PP-12

PEDESTAL POLE, TYPE PP-10

VEHICLE DETECTOR, TYPE A PREFORMED
VEHICLE DETECTOR, TYPE B PREFORMED
VEHICLE DETECTOR, TYPE 2

VEHICLE DETECTOR, TYPE 3

VEHICLE DETECTOR, TYPE 3 UC

VEHICLE DETECTOR, TYPE TD-3

VEHICLE DETECTOR, TYPE TD-5

VEHICLE DETECTOR

STREET LIGHTING UNIT

STREET LIGHTING UNIT

RADAR VEHICLE DETECTOR

STREET LIGHTING UNIT, TYPE SL-A-C-35-6-3-SC
STREET LIGHTING UNIT, TYPE SL-A-S-35-6-3-SC

QUANTITY UNITS

1.00 EACH
3.00 EACH
1.00 EACH
3.00 EACH
1.00 EACH
5.00 EACH
1.00 EACH
2.00 EACH
2.00 EACH
1.00 EACH
1.00 EACH
2.00 EACH
1.00 LS
1.00 LS
4.00 EACH
7.00 EACH
3.00 LS
1.00 LS
9.00 EACH
4.00 EACH
4.00 EACH
1.00 EACH
24.00 EACH
25.00 EACH
25.00 EACH
39.00 EACH
16.00 EACH
2.00 EACH
28.00 EACH
3.00 EACH
27.00 EACH
2.00 EACH
3.00 EACH
4.00 EACH
2.00 EACH

UNIT AVERAGE TOTAL

PRICE

$1,112.00
$704.16
$1,109.00
$781.83
$681.70
$1,212.82
$820.67
$868.50
$605.11
$1,425.00
$12,666.73
$12,615.78
$1,627.08
$1,627.08
$5,400.12
$660.13
$16,166.21
$22,218.07
$281.36
$930.43
$1,122.77
$1,670.60
$229.17
$424.05
$1,481.40
$286.92
$255.00
$851.78
$1,471.07
$8,759.65
$3,586.00
$3,641.00
$8,372.00
$2,006.22
$1,626.65

$1,112.00
$2,112.48
$1,109.00
$2,345.50
$681.70
$6,064.12
$820.67
$1,737.00
$1,210.22
$1,425.00
$12,666.73
$25,231.56
$1,627.08
$1,627.08
$21,600.48
$4,620.94
$48,498.64
$22,218.07
$2,532.26
$3,721.72
$4,491.06
$1,670.60
$5,500.00
$10,601.22
$37,035.00
$11,190.00
$4,080.00
$1,703.55
$41,190.00
$26,278.96
$96,822.00
$7,282.00
$25,116.00
$8,024.88
$3,253.30



STANDARD
ITEM NO.

A007.62
A008.24
A008.76
A008.78
A008.99
A009.07
A009.14
A009.16
A010.02
A010.07
A010.09
A010.20
A010.26
A010.43
A010.44
A010.48
A010.54
A010.60
A010.76
A010.94
A011.39
A011.59
A011.62
A011.69
A011.89
A014.47
A014.50
A016.53
A016.55
A016.65
A018.26
A018.30
A018.71
A018.72
A018.81
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ITEM DESCRIPTION

STREET LIGHTING UNIT, TYPE SL-A-C-40-12T-5

STREET LIGHTING UNIT, TYPE SL-BT-30-6-LED

STREET LIGHTING UNIT, TYPE SL-S-40-4-0.20

STREET LIGHTING UNIT, TYPE SL-A-40-6-0.25F

STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25

STREET LIGHTING UNIT, TYPE SL-S-40-4-0.25

STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25

STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20

LUMINAIRE, TYPE LED-SC

LUMINAIRE, TYPE HPS-400

LUMINAIRE, TYPE HPS-200W

LUMINAIRE, TYPE HML-A-1IKW

LUMINAIRE, TYPE HML-V-1KW

LED LUMINAIRE ON POLE, TYPE L1

LED LUMINAIRE ON POLE, TYPE L2

LED LUMINAIRE, WALL MOUNTED, TYPE L3

LUMINAIRE

UNDERDECK LUMINAIRE, TYPE UD-100

LUMINAIRE ARM

STREET LIGHTING UNIT, TYPE SL-A-45-6-LED

COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-8
COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-8
COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP
COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-30-8
COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-0
WOOD POLE

WOOD POLE

MAST ARM SIGNAL POLE, TYPE MP-30-60

MAST ARM SIGNAL POLE, TYPE MP-35

MAST ARM SIGNAL POLE, TYPE MP-45

HIGH MAST LIGHTING UNIT, TYPE T-120

HIGH MAST LIGHTING UNIT, TYPE T-140

HIGH MAST TOWER FOUNDATION DESIGN

ANCHOR BOLTS FOR HIGH MAST TOWER

FOUNDATION DESIGN

QUANTITY UNITS

8.00 EACH
4.00 EACH
5.00 EACH
12.00 EACH
16.00 EACH
2.00 EACH
12.00 EACH
32.00 EACH
6.00 EACH
2.00 EACH
6.00 EACH
18.00 EACH
8.00 EACH
3.00 EACH
1.00 EACH
21.00 EACH
8.00 EACH
13.00 EACH
2.00 EACH
11.00 EACH
3.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
2.00 EACH
6.00 EACH
2.00 EACH
1.00 EACH
1.00 EACH
2.00 EACH
2.00 EACH
3.00 EACH
5.00 EACH
30.00 EACH
9.00 EACH

UNIT AVERAGE TOTAL

PRICE

$2,321.00
$3,450.00
$1,608.07
$2,303.00
$3,020.57
$1,897.10
$3,500.00
$2,874.61
$434.84
$369.89
$416.70
$1,113.00
$1,083.00
$2,958.00
$3,078.00
$668.00
$520.00
$778.61
$797.40
$3,061.64
$11,354.00
$11,483.00
$9,277.50
$13,903.00
$14,297.84
$3,135.47
$2,167.33
$13,786.12
$9,833.00
$10,588.33
$37,040.00
$40,890.00
$3,469.00
$1,124.00
$1,344.91

BID

$18,568.00
$13,800.00
$8,040.36
$27,636.00
$48,329.06
$3,794.20
$42,000.00
$91,987.48
$2,609.04
$739.78
$2,500.20
$20,034.00
$8,664.00
$8,874.00
$3,078.00
$14,028.00
$4,160.00
$10,121.97
$1,594.80
$33,678.04
$34,062.00
$11,483.00
$9,277.50
$13,903.00
$28,595.68
$18,812.82
$4,334.65
$13,786.12
$9,833.00
$21,176.65
$74,080.00
$122,670.00
$17,345.00
$33,720.00
$12,104.19



STANDARD
ITEM NO.

A018.82
A018.83
A018.88
A018.89
A020.10
A020.30
A020.36
A020.37
A020.45
A020.50
A030.04
A064.10
A065.46
A069.10
A069.11
A069.14
A069.15
AQ70.10
AQ70.13
A070.14
AQ70.18
AQ072.10
A072.14
AQ073.12
AQ073.23
AQ074.08
AQ074.12
AQ074.14
AQ074.42
AQ074.43
AQ074.52
AQ074.53
AQ74.72
A074.90
AQ076.13
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ITEM DESCRIPTION

CONCRETE FOR FOUNDATION
REINFORCING STEEL

CONCRETE FOR HIGH MAST FOUNDATION
REINFORCING STEEL FOR HIGH MAST FOUNDATION

LIGHTING CONTROL CENTER, TYPE D
LIGHTING CONTROL CENTER, TYPER

LIGHTING CONTROL CENTER, TYPE R-2
LIGHTING CONTROL CENTER, TYPE R-3

LIGHTING CONTROL CENTER, TYPE T

LIGHTING CONTROL CENTER, TYPE RU

SERVICE DISCONNECT PEDESTAL
2-INCH CONDUIT UNDER SIDEWALK
1/2-INCH CONDUIT IN TRENCH

1 1/2-INCH CONDUIT ON STRUCTURE
2-INCH CONDUIT ON STRUCTURE
1-INCH CONDUIT IN TRENCH

11/2-INCH CONDUIT IN MEDIAN BARRIER

1 1/2-INCH CONDUIT IN TRENCH
2-INCH CONDUIT IN TRENCH
2-INCH CONDUIT IN TRENCH
3-INCH CONDUIT IN TRENCH

1 1/2-INCH CONDUIT UNDER ROADWAY

2-INCH CONDUIT UNDER ROADWAY
2-INCH CONDUIT UNDER SIDEWALK
3-INCH CONDUIT UNDER SIDEWALK
1/2-INCH CONDUIT, JACKED

1 1/2-INCH CONDUIT, JACKED
2-INCH CONDUIT, JACKED

2-INCH CONDUIT BORED

2-2-INCH CONDUIT BORED

2-INCH CONDUIT PLOWED

2-2-INCH CONDUIT PLOWED

2" CONDUIT

CATSE ETHERNET CABLE

3/C #12 AWG TRAFFIC SIGNAL CABLE

TOTAL
QUANTITY UNITS

4.00 CY
1,125.00 LB
75.00 CY
6,065.00 LB

13.00 EACH

15.00 EACH

2.00 EACH

2.00 EACH

2.00 EACH

1.00 EACH

2.00 EACH
128.00 LF
650.00 LF
60.00 LF
486.00 LF
536.00 LF
2,677.00 LF
54,856.00 LF
91,483.00 LF
210.00 LF
224.00 LF
2,077.00 LF
266.00 LF
10.00 LF
27.00 LF
215.00 LF
1,552.00 LF
48,162.00 LF
2,548.00 LF
18,978.00 LF
4,363.00 LF
41,297.00 LF
516.00 LF
14.00 LF
8,126.00 LF

UNIT AVERAGE TOTAL

PRICE

$287.68
$2.14
$284.00
$1.45
$2,790.34
$2,774.31
$6,393.00
$6,036.00
$15,070.00
$3,296.90
$4,669.87
$6.74
$6.47
$14.90
$20.35
$5.35
$9.57
$3.94
$3.48
$15.30
$8.17
$5.10
$8.68
$3.70
$7.50
$17.24
$16.18
$10.63
$10.80
$9.84
$4.56
$4.74
$2.09
$14.55
$2.00

$1,150.70
$2,408.75
$21,300.00
$8,794.25
$36,274.36
$41,614.64
$12,786.00
$12,072.00
$30,140.00
$3,296.90
$9,339.74
$862.80
$4,206.00
$894.00
$9,890.10
$2,865.04
$25,618.89
$216,014.34
$318,778.11
$3,213.00
$1,830.50
$10,590.54
$2,308.60
$37.00
$202.50
$3,706.30
$25,108.56
$511,727.22
$27,518.40
$186,743.52
$19,895.28
$195,747.78
$1,078.44
$203.70
$16,253.01



STANDARD
ITEM NO.

AQ77.12
AQ077.13
AQ077.15
AQ77.17
AQ77.22
AQ077.23
AQ77.26
AQ77.87
A079.01
A079.14
AQ079.22
A079.24
AQ079.27
AQ079.28
A079.29
A079.30
AQ079.32
A079.33
A079.34
A079.35
AQ079.43
AQ079.47
A079.50
AQ079.55
AQ079.63
A079.64
A079.71
AQ079.72
AQ079.73
A079.74
AQ079.76
AQ079.77
AQ079.78
A079.91
A079.93

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

2/C #14 AWG TRAFFIC SIGNAL CABLE
3/C #14 AWG TRAFFIC SIGNAL CABLE
5/C #14 AWG TRAFFIC SIGNAL CABLE
7/C #14 AWG TRAFFIC SIGNAL CABLE
12/C #14 AWG TRAFFIC SIGNAL CABLE
12/C #12 AWG TRAFFIC SIGNAL CABLE
16/C #14 AWG TRAFFIC SIGNAL CABLE
2/C #14 AWG TRAFFIC SIGNAL CABLE, AERIAL
2/C #14 AWG DETECTOR LEAD-IN CABLE
FIBER OPTIC COMMUNICATION CABLE
TRACER WIRE

#0 AWG CU SERVICE CONDUCTOR

10 KM SFP MODULE

#2 AWG CU CONDUCTOR

#1 AWG CU CONDUCTOR

#3 AWG CU CONDUCTOR

#6 AWG CU CONDUCTOR

#8 AWG CU CONDUCTOR

#10 AWG CU CONDUCTOR

#12 AWG CU CONDUCTOR

#8 GROUNDING CONDUCTOR

FIBER OPTIC COMMUNICATION CABLE, AERIAL
GROUNDING CONDUCTOR

SERVICE CABLE

SUPPORT CABLE

TETHER CABLE

TERMINATED FIBER CONNECTOR
CONNECTOR ADAPTOR PANEL

FIBER CONNECTOR HOUSING

FIBER ETHERNET SWITCH

FIBER ETHERNET TRANSCEIVER
AUTOMATED GATE

AUTOMATED GATE CONTROLLER

#8 CIRCUIT GROUND CABLE

#0 AWG CU CONDUCTOR

TOTAL
QUANTITY UNITS

505.00 LF
1,192.00 LF
167.00 LF
653.00 LF
1,461.00 LF
7,070.00 LF
484.00 LF
83.00 LF
2,693.00 LF
1,515.00 LF
64,990.00 LF
51,674.00 LF
118.00 EACH
14,650.00 LF
50,370.00 LF
2,162.00 LF
1,644.00 LF
2,734.00 LF
1,367.00 LF
157.50 LF
84,088.00 LF
470.00 LF
2,554.00 LF
1,280.00 LF
442.00 LF
442.00 LF
1,068.00 EACH
131.00 EACH
130.00 EACH
56.00 EACH
80.00 EACH
98.00 EACH
80.00 EACH
795.00 LF
32,478.00 LF

$1.24
$2.36
$2.10
$2.83
$4.27
$4.08
$5.31
$5.40
$1.30
$3.80
$0.34
$4.40
$221.24
$2.94
$3.86
$3.20
$2.39
$0.65
$0.48
$0.45
$2.09
$9.60
$1.24
$2.43
$4.60
$3.40
$69.74
$156.61
$214.73
$1,939.23
$512.17
$16,535.59
$19,483.87
$3.46
$3.80

UNIT AVERAGE TOTAL

PRICE BID

$624.85
$2,817.55
$350.70
$1,846.20
$6,242.80
$28,878.63
$2,569.41
$448.20
$3,487.63
$5,762.50
$21,805.66
$227,344.14
$26,106.40
$43,089.64
$194,530.32
$6,918.40
$3,934.00
$1,777.10
$656.16
$70.88
$176,006.17
$4,512.00
$3,172.55
$3,110.08
$2,033.20
$1,502.80
$74,486.76
$20,516.35
$27,914.35
$108,596.65
$40,973.50
$1,620,487.50
$1,558,709.64
$2,750.70
$123,416.40



STANDARD
ITEM NO.

A079.94
A080.01
A080.03
A080.10
A080.22
A080.23
A080.24
A080.28
A080.35
A081.10
A081.21
A081.22
A081.31
A081.32
A081.33
A081.35
A081.37
A090.01
A100.10
Al110.70
A150.40
A150.41
A150.42
A150.43
A300.16
A401.03
A401.04
A401.40
A401.60
A449.00
A500.21
A501.00
A501.10
A502.00
A510.00

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

#2/0 AWG CU CONDUCTOR

#0 AWG CU CONDUCTOR

STREET LIGHTING CABLE, NO. 1 USE
STREET LIGHTING CABLE, NO. 2 USE
STREET LIGHTING CABLE, NO. 6 BARE
STREET LIGHTING CABLE, NO. 6 BARE
STREET LIGHTING CABLE, NO. 6 USE
STREET LIGHTING CABLE, NO. 6 3/C
STREET LIGHTING CABLE, NO. 10 USE

2 PAIR COMMUNICATION CABLE

12 SM FIBER OPTIC CABLE

144 SM FIBER OPTIC CABLE

TEST STATION

FIBER OPTIC SPLICE

FIBER OPTIC 12 SPLICE TRAY

FIBER OPTIC SPLICE CLOSURE

FIBER OPTIC 24 SPLICE TRAY

STEP DOWN TRANSFORMER AND ENCLOSURE
ELECTRICAL SERVICE

LUMINAIRE EXTENSION

LIGHTING CIRCUIT MODIFICATION, NO.
LIGHTING CIRCUIT MODIFICATION, NO.
LIGHTING CIRCUIT MODIFICATION, NO.
LIGHTING CIRCUIT MODIFICATION, NO.
REMOVE AND REINSTALL

MODIFY

MODIFY

40' TOWER CAMERA SITE

60' TOWER CAMERA SITE

ADJUST PULL BOX TO GRADE

INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070
INSTALL TRAFFIC SIGNAL, TYPE TS-1
INSTALL TRAFFIC SIGNAL, TYPE TS-1LL
INSTALL PEDESTRIAN SIGNAL, TYPE PS-1
INSTALL LUMINAIRE

TOTAL
QUANTITY UNITS

5,244.00 LF
26,804.00 LF
1,050.00 LF
8,674.00 LF
59,280.00 LF
2,402.00 LF
122,736.00 LF
180.00 LF
90.00 LF
5.00 LF
87,255.00 LF
65,722.00 LF
14.00 EACH
68.00 EACH
10.00 EACH
14.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
2.00 EACH
1.00 LS
1.00 LS
1.00 LS
1.00 LS
750.00 LF
3.00 EACH
1.00 EACH
27.00 EACH
6.00 EACH
2.00 EACH
6.00 EACH
2.00 EACH
1.00 EACH
11.00 EACH
8.00 EACH

$4.27
$3.87
$3.35
$2.17
$1.16
$1.10
$1.34
$2.72
$3.35
$4.45
$1.49
$2.81
$186.04
$192.35
$110.40
$876.02
$120.16
$3,737.50
$3,605.47
$2,126.02
$7,662.85
$4,332.03
$1,215.68
$1,732.16
$6.00
$2,200.00
$2,100.00
$20,354.18
$21,600.05
$397.00
$1,524.83
$430.91
$541.08
$268.00
$175.56

UNIT AVERAGE TOTAL
PRICE

$22,391.88
$103,731.48
$3,517.50
$18,844.84
$69,055.57
$2,642.20
$163,986.28
$489.60
$301.50
$22.25
$130,401.20
$184,678.82
$2,604.56
$13,079.80
$1,104.00
$12,264.33
$120.16
$3,737.50
$3,605.47
$4,252.04
$7,662.85
$4,332.03
$1,215.68
$1,732.16
$4,500.00
$6,600.00
$2,100.00
$549,562.90
$129,600.30
$794.00
$9,149.00
$861.82
$541.08
$2,948.00
$1,404.47



STANDARD
ITEM NO.

A520.69
A579.50
A580.88
A600.00
A600.02
A600.50
A610.00
A610.10
A610.18
A611.00
A611.10
A611.12
A612.10
A620.01
A630.00
A630.03
A630.07
A630.20
A639.90
A679.57
A679.80
A699.90
A699.91
AT700.20
AT700.21
AT700.22
AT706.00
AT760.10
AT760.12
AT760.13
AT760.15
AT760.16
AT760.18
AT760.20
AT780.10

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED
INSTALL UNINTERRUPTIBLE POWER SUPPLY
INSTALL

REMOVE LIGHTING UNIT

REMOVE LIGHTING UNIT

REMOVE LUMINAIRE

REMOVE TRAFFIC SIGNAL

REMOVE TRAFFIC SIGNAL HEAD

REMOVE PEDESTRIAN SIGNAL HEAD

REMOVE TRAFFIC SIGNAL CONTROLLER
REMOVE PEDESTRIAN SIGNAL

REMOVE PEDESTRIAN PUSHBUTTON

REMOVE AND REINSTALL STREET LIGHTING UNIT
REMOVE CONDUCTOR

REMOVE LIGHT POLE

REMOVE PEDESTAL POLE

REMOVE AND REPLACE CABINET

REMOVE PULL BOX

REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE
REMOVE TRAFFIC SIGNAL CABLE

REMOVE STREET LIGHTING CABLE

REMOVE

REMOVE

RELOCATE STREET LIGHTING UNIT
RELOCATE STREET LIGHTING UNIT
RELOCATE STREET LIGHTING UNIT
RELOCATE PULL BOX

CIVIC CENTER LAYER 3 SWITCH/ROUTER
ENCLOSED WALL MOUNTED CABINET- 24U
POWER DISTRIBUTION UNIT (PDU)

FIELD LAYER 3 SWITCH/ROUTER

48-STRAND SINGLE MODE FIBER OPTIC CABLE
RACK MOUNTED FIBER DISTRIBUTION UNIT (FDU)- 96 FIBER
BATTERY BACK-UP UNIT

CROSSOVER LIGHTING SYSTEM

TOTAL
QUANTITY UNITS

78.00 EACH
3.00 EACH
2.00 EACH

12.00 EACH
3.00 EACH

43.00 EACH
2.00 EACH

12.00 EACH
1.00 EACH
5.00 EACH
2.00 EACH
5.00 EACH

12.00 EACH

15,724.00 LF
1.00 EACH
2.00 EACH

13.00 EACH

48.00 EACH
3.00 EACH

1,134.00 LF
2,940.00 LF

29.00 EACH
1.00 EACH

68.00 EACH

15.00 EACH
5.00 EACH

20.00 EACH
1.00 EACH

11.00 EACH

13.00 EACH

13.00 EACH

17,669.00 LF

13.00 EACH
4.00 EACH
1.00 EACH

UNIT AVERAGE TOTAL

PRICE BID

$2,500.00
$630.67
$1,015.00
$607.70
$959.09
$279.53
$2,464.00
$140.77
$37.44
$405.40
$80.00
$45.34
$1,947.38
$0.97
$1,030.00
$379.44
$5,098.54
$300.60
$1,663.64
$1.19
$0.95
$421.77
$138.00
$1,747.31
$1,724.43
$1,575.00
$189.16
$15,000.00
$1,150.00
$190.00
$9,200.00
$3.50
$450.00
$2,700.00
$50,606.11

$195,000.00
$1,892.00
$2,030.00
$7,292.43
$2,877.27
$12,019.75
$4,928.00
$1,689.29
$37.44
$2,027.00
$160.00
$226.72
$23,368.50
$15,286.04
$1,030.00
$758.88
$66,281.00
$14,428.77
$4,990.91
$1,349.46
$2,793.00
$12,231.31
$138.00
$118,817.28
$25,866.44
$7,875.00
$3,783.18
$15,000.00
$12,650.00
$2,470.00
$119,600.00
$61,841.50
$5,850.00
$10,800.00
$50,606.11



STANDARD
ITEM NO.

A800.51
AB800.53
AB800.76
AB800.77
A960.00
L001.01
L001.02
L001.03
L001.10
L001.11
L001.12
L001.16
L001.17
L001.18
L001.19
L006.00
L006.50
L007.00
L007.01
L010.00
L010.98
L019.11
L019.13
L019.14
L019.15
L019.16
L019.20
L019.21
L019.22
L020.50
L022.11
L022.12
L022.75
L022.80
L022.81

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM
OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM
REMOVE CROSSOVER LIGHTING SYSTEM
REMOVE CROSSOVER LIGHTING SYSTEM
PULL TAPE

SEEDING, TYPE A

SEEDING, TYPE B

SEEDING, TYPEC

SOIL AMENDMENT

SOIL AMENDMENT FOR EROSION CONTROL
SOIL AMENDMENT FOR SEEDING
SEEDING, TYPE BUFFER

SEEDING, TYPE WETLAND

SEEDING, TYPE WETLAND-HIGH

SEEDING, TYPE WETLAND-LOW

COVER CROP SEEDING

TEMPORARY SEEDING

CONTOUR CULTIVATION

CONTOUR CULTIVATION OF BACKSLOPES
SODDING

TEMPORARY EROSION CONTROL
EROSION CONTROL, CLASS 1B

EROSION CONTROL, CLASS 1D

EROSION CONTROL, CLASS 1E

EROSION CONTROL, CLASS 1F

EROSION CONTROL, CLASS 1C

EROSION CONTROL, CLASS 2A

EROSION CONTROL, CLASS 2B

EROSION CONTROL, CLASS 2C
TRANSITION MAT

FABRIC SILT FENCE-LOW POROSITY
FABRIC SILT FENCE-HIGH POROSITY
TEMPORARY SILT CHECK

SILT CHECK, TYPE 1-LOW

SILT CHECK, TYPE 1-HIGH

TOTAL
QUANTITY UNITS

376.00 DAY
376.00 DAY
1.00 EACH
1.00 EACH
63,608.00 LF
482.70 ACRE
854.58 ACRE
4.80 ACRE
95.00 TON
63.50 TON
77.50 TON
7.35 ACRE
3.20 ACRE
3.70 ACRE
6.00 ACRE
1,499.10 ACRE
141.00 ACRE
5,000.00 LF
5,000.00 LF
21,253.00 SY
4,200.00 SY
349.00 SY
831,468.00 SY
38,303.00 SY
55,006.00 SY
15,695.00 SY
101,859.00 SY
13,189.00 SY
3,286.00 SY
1,271.00 SY
332,947.00 LF
4,578.00 LF
90,150.00 LF
15,824.00 LF
120,104.00 LF

UNIT AVERAGE TOTAL

PRICE

$2.80
$2.80
$3,216.00
$3,216.00
$0.25
$752.17
$666.34
$1,377.51
$2,089.68
$2,251.34
$2,529.65
$1,060.53
$1,088.75
$1,819.34
$2,000.00
$186.21
$2,348.41
$0.53
$0.93
$9.29
$1.62
$2.25
$1.43
$1.65
$2.02
$1.17
$4.24
$4.47
$12.38
$100.77
$2.46
$3.45
$3.60
$3.03
$3.09

BID

$1,052.80
$1,052.80
$3,216.00
$3,216.00
$15,902.00
$363,070.88
$569,443.90
$6,612.06
$198,520.00
$142,959.97
$196,047.82
$7,794.89
$3,484.00
$6,731.54
$12,000.00
$279,149.48
$331,125.24
$2,650.00
$4,650.00
$197,400.90
$6,817.00
$785.25
$1,189,363.70
$63,378.97
$110,978.42
$18,363.15
$431,578.33
$58,960.36
$40,671.11
$128,072.59
$818,593.80
$15,812.00
$324,651.50
$48,008.24
$371,330.18



STANDARD
ITEM NO.

L022.83
L022.84
L022.85
L022.86
L022.90
L022.92
L023.10
L030.75
L032.56
L032.57
L032.70
L032.75
L032.80
L070.15
L230.17

L705.20
L793.11
L860.24
L860.50
L941.05
L999.24
L999.26
L999.30
P070.18
P070.30
P070.36
P120.15
P120.18
P120.24
P120.30
P120.36
P120.48
P126.42
P127.24

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

SILT CHECK, TYPE 2-HIGH

SILT CHECK, TYPE 3-LOW

SILT CHECK, TYPE 3-HIGH

SILT CHECK, TYPE 4

TEMPORARY SILT FENCE

TEMPORARY EARTH CHECK

TURBIDITY BARRIER

MANURE TOPDRESSING

SLASH MULCH GRINDING

SLASH MULCH PLACEMENT

TEMPORARY MULCH

MULCH

HYDROMULCH

MOWING

JUNIPERUS SCOPULORUM "WICHITA BLUE' (WICHITA BLUE JUNIPER)
5'-6' B&B OR CONTAINER GROWN

ACER SACCHARINUM (SILVER QUEEN MAPLE) 1 1/2"" CALIPER B&B
POPULUS DELTOIDES (EASTERN COTTONWOOD) 1 1/2"" CALIPER B&B
STORM EVENT RESTORATION - INCENTIVE

ENVIRONMENTAL COMMITMENTS - CONTRACTOR COMPLIANCE
SALIX NIGRA (BLACK WILLOW) 1 1/2" CALIPER B&B

WETLAND SHRUB

WETLAND TREE

LIVE STAKE

18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8

30" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8

36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8

15" CULVERT PIPE, TYPE 2

18" CULVERT PIPE, TYPE 2

24" CULVERT PIPE, TYPE 2

30" CULVERT PIPE, TYPE 2

36" CULVERT PIPE, TYPE 2

48" CULVERT PIPE, TYPE 2

42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV

24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2

TOTAL
QUANTITY UNITS

55,480.00 LF
1,975.00 LF
615.00 LF
420.00 LF
149,600.00 LF
48,200.00 LF
1,241.00 LF
4,165.00 CY
22,500.00 CY
22,500.00 CY
306.00 TON
2,876.68 TON
127.00 TON
3,152.00 ACRE
11.00 EACH

35.00 EACH
64.00 EACH
839.00 EACH
164.00 LS
72.00 EACH
24.00 EACH
279.00 EACH
680.00 EACH
68.00 LF
342.00 LF
40.00 LF
43.00 LF
709.00 LF
409.00 LF
184.00 LF
665.00 LF
65.00 LF
96.00 LF
16.00 LF

UNIT AVERAGE TOTAL

PRICE

$4.03
$3.58
$6.75
$8.00
$3.00
$3.83
$15.65
$20.00
$13.41
$10.98
$284.51
$176.88
$2,258.86
$52.31
$150.00

$155.00
$190.00
$371.43
$5,030.88
$190.00
$200.00
$230.71
$125.00
$29.78
$64.65
$45.00
$33.15
$52.51
$57.75
$100.98
$103.57
$160.31
$124.00
$110.00

$223,825.30
$7,062.50
$4,151.25
$3,360.00
$449,384.50
$184,672.50
$19,424.65
$83,300.00
$301,630.00
$246,950.00
$87,060.38
$508,839.30
$286,874.83
$164,887.50
$1,650.00

$5,425.00
$12,160.00
$311,630.90
$825,063.87
$13,680.00
$4,800.00
$64,367.64
$85,000.00
$2,025.04
$22,110.30
$1,800.00
$1,425.45
$37,228.93
$23,620.96
$18,580.00
$68,874.00
$10,419.90
$11,904.00
$1,760.00



STANDARD
ITEM NO.

P127.42
P128.24
P128.30
P128.36
P128.48
P130.18
P150.18
P150.24
P150.30
P150.36
P150.42
P150.48
P150.54
P150.60
P150.72
P151.18
P151.36
P300.15
P300.18
P300.24
P300.30
P300.36
P300.42
P300.48
P300.54
P300.60
P300.72
P300.84
P316.54
P316.60
P369.18
P370.42
P375.54
P400.15
P400.18
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ITEM DESCRIPTION

42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2
24" CULVERT PIPE, TYPE 2 CLASS IV

30" CULVERT PIPE, TYPE 2 CLASS IV

36" CULVERT PIPE, TYPE 2 CLASS IV

48" CULVERT PIPE, TYPE 2 CLASS IV

18" CULVERT PIPE, TYPE 3

18" CULVERT PIPE, TYPE 5

24" CULVERT PIPE, TYPE 5

30" CULVERT PIPE, TYPE 5

36" CULVERT PIPE, TYPE 5

42" CULVERT PIPE, TYPE 5

48" CULVERT PIPE, TYPE 5

54" CULVERT PIPE, TYPE 5

60" CULVERT PIPE, TYPE 5

72" CULVERT PIPE, TYPE 5

18" CULVERT PIPE, TYPE5 OR 6

36" CULVERT PIPE, TYPE5OR 6

15" CULVERT PIPE, TYPE 3,4 OR 5

18" CULVERT PIPE, TYPE 3,4 OR 5

24" CULVERT PIPE, TYPE 3,4 OR 5

30" CULVERT PIPE, TYPE 3,4 OR 5

36" CULVERT PIPE, TYPE 3,4 OR 5

42" CULVERT PIPE, TYPE 3,4 OR 5

48" CULVERT PIPE, TYPE 3,4 OR 5

54" CULVERT PIPE, TYPE 3,4 OR 5

60" CULVERT PIPE, TYPE 3,4 OR 5

72" CULVERT PIPE, TYPE 3,4 OR 5

84" CULVERT PIPE, TYPE 3,4 OR 5

54" CULVERT PIPE, TYPE2,50R 7

60" CULVERT PIPE, TYPE2,50R 7

18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5
42" ROUND EQUIVALENT CULVERT PIPE, TYPE2 OR 5
54" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5
15" CULVERT PIPE, TYPE 2,5,70OR 8

18" CULVERT PIPE, TYPE 2,5,7OR 8

TOTAL
QUANTITY UNITS

72.00 LF
172.00 LF
52.00 LF
124.00 LF
60.00 LF
277.00 LF
48.00 LF
410.00 LF
138.00 LF
759.00 LF
20.00 LF
475.00 LF
301.00 LF
540.00 LF
242.00 LF
73.00 LF
138.00 LF
110.00 LF
485.00 LF
1,362.00 LF
547.00 LF
390.00 LF
80.00 LF
728.00 LF
234.00 LF
244.00 LF
229.00 LF
144.00 LF
156.00 LF
114.00 LF
250.00 LF
148.00 LF
16.00 LF
90.00 LF

4,180.00 LF

$124.00
$52.13
$72.00
$82.84
$125.00
$70.00
$44.04
$51.03
$140.00
$82.39
$65.00
$110.47
$131.00
$138.18
$281.13
$40.00
$67.00
$105.00
$65.48
$48.23
$59.38
$77.87
$118.20
$92.38
$118.16
$150.20
$168.34
$325.00
$151.00
$204.00
$121.18
$85.24
$140.00
$200.00
$26.89

UNIT AVERAGE TOTAL

$8,928.00
$8,966.36
$3,744.00
$10,272.00
$7,500.00
$19,390.00
$2,113.92
$20,923.62
$19,320.00
$62,530.26
$1,300.00
$52,473.26
$39,431.29
$74,617.20
$68,032.80
$2,920.00
$9,246.00
$11,550.00
$31,758.33
$65,685.20
$32,481.50
$30,369.20
$9,456.00
$67,251.77
$27,648.48
$36,648.00
$38,549.80
$46,800.00
$23,556.00
$23,256.00
$30,295.00
$12,615.52
$2,240.00
$18,000.00
$112,389.32



STANDARD
ITEM NO.

P400.24
P400.30
P400.36
P400.42
P400.48
P402.12
P402.15
P402.18
P402.24
P402.30
P402.36
P402.48
P406.20
P406.72
P406.96
P500.15
P500.18
P500.24
P500.36
P500.48
P600.24
P600.48
P700.12
P700.15
P700.18
P700.24
P700.30
P700.36
P700.42
P700.48
P702.12
P702.15
P702.18
P702.24
P702.30

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

24" CULVERT PIPE, TYPE 2,5,70OR 8

30" CULVERT PIPE, TYPE 2,5,70OR 8

36" CULVERT PIPE, TYPE 2,5,7OR 8

42" CULVERT PIPE, TYPE 2,5,7 OR 8

48" CULVERT PIPE, TYPE 2,5,7 OR 8

12" CULVERT PIPE, TYPE 3,450R 6

15" CULVERT PIPE, TYPE 3,450R 6

18" CULVERT PIPE, TYPE 3,450R 6

24" CULVERT PIPE, TYPE 3,450R 6

30" CULVERT PIPE, TYPE 3,450R 6

36" CULVERT PIPE, TYPE 3,450R 6

48" CULVERT PIPE, TYPE 3,450R 6
120" CULVERT PIPE, TYPE 2,34 OR 5
72" CULVERT PIPE, TYPE 2,34 OR 5

96" CULVERT PIPE, TYPE 2,34 OR5

15" CULVERT PIPE, TYPE 2,4,5,7OR 8
18" CULVERT PIPE, TYPE 2,4,5,7OR 8
24" CULVERT PIPE, TYPE 2,4,5,7 OR 8
36" CULVERT PIPE, TYPE 2,4,5,7 OR 8
48" CULVERT PIPE, TYPE 2,4,5,7 OR 8
24" CULVERT PIPE, TYPE 2,3,4,5,70R 8
48" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8
12" STORM SEWER PIPE, TYPE 1,7 OR 8
15" STORM SEWER PIPE, TYPE 1,7 OR 8
18" STORM SEWER PIPE, TYPE 1,7 OR 8
24" STORM SEWER PIPE, TYPE 1,7 OR 8
30" STORM SEWER PIPE, TYPE 1,7 OR 8
36" STORM SEWER PIPE, TYPE 1,7 OR 8
42" STORM SEWER PIPE, TYPE 1,7 OR 8
48" STORM SEWER PIPE, TYPE 1,7 OR 8
12" STORM SEWER PIPE, TYPE 1

15" STORM SEWER PIPE, TYPE 1

18" STORM SEWER PIPE, TYPE 1

24" STORM SEWER PIPE, TYPE 1

30" STORM SEWER PIPE, TYPE 1

TOTAL

QUANTITY UNITS

1,131.00 LF
192.00 LF
948.00 LF

1,044.00 LF
893.00 LF
119.00 LF

7,280.00 LF
463.00 LF

1,527.00 LF
100.00 LF
100.00 LF

74.00 LF
78.00 LF
430.00 LF
60.00 LF
46.00 LF
130.00 LF
51.00 LF
22.00 LF
196.00 LF
58.00 LF
70.00 LF
26.00 LF

1,172.00 LF

7,714.00 LF

2,376.00 LF

1,199.00 LF
136.00 LF
324.00 LF

53.00 LF
18.00 LF
444.00 LF
403.00 LF
358.00 LF
40.00 LF

$62.81
$66.44
$71.84
$102.37
$103.15
$24.51
$58.09
$78.51
$42.87
$55.13
$59.00
$77.16
$310.35
$187.74
$256.01
$46.00
$32.00
$36.00
$55.00
$150.00
$31.50
$107.51
$88.85
$35.11
$38.14
$50.65
$71.68
$92.97
$121.20
$155.57
$33.96
$40.41
$61.76
$73.78
$55.15

UNIT AVERAGE TOTAL

$71,038.36
$12,756.64
$68,102.65
$106,877.22
$92,113.83
$2,916.69
$422,868.39
$36,352.03
$65,460.97
$5,513.38
$5,900.00
$5,710.00
$24,207.30
$80,729.36
$15,360.60
$2,116.00
$4,160.00
$1,836.00
$1,210.00
$29,400.00
$1,827.00
$7,525.70
$2,310.10
$41,149.58
$294,189.48
$120,354.03
$85,940.33
$12,643.92
$39,268.80
$8,245.21
$611.28
$17,940.54
$24,887.32
$26,412.41
$2,206.00



STANDARD
ITEM NO.

P702.36
P702.42
P702.54
P702.66
P704.18
P704.24
P704.54
P705.54
P707.12
P707.18
P707.24
P708.18
P708.24
P708.48
P708.66
P775.18
P775.24
P777.24
W100.00
W100.60
W101.04
W101.10
W175.01
W176.26
W176.70
W176.74
W176.79
W200.18
W200.46
W202.34
W202.36
W202.38
W202.40
W205.04
W205.06

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

36" STORM SEWER PIPE, TYPE 1

42" STORM SEWER PIPE, TYPE 1

54" STORM SEWER PIPE, TYPE 1

66" STORM SEWER PIPE, TYPE 1

18" STORM SEWER PIPE, TYPE 3,4,5 OR 6
24" STORM SEWER PIPE, TYPE 3,45 0R 6
54" STORM SEWER PIPE, TYPE1 OR 7

54" STORM SEWER PIPE, TYPE 1 CLASS V
12" STORM SEWER PIPE, TYPE 3,4 OR 5

18" STORM SEWER PIPE, TYPE 3,4 OR 5

24" STORM SEWER PIPE, TYPE 34 OR 5

18" STORM SEWER PIPE, TYPE 5

24" STORM SEWER PIPE, TYPE 5

48" STORM SEWER PIPE, TYPE 5

66" STORM SEWER PIPE, TYPE 5

18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1
24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1
24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1,7 OR 8
CURB STOP AND BOX

1" TAP

4" LINE STOP

10" LINE STOP

1" CORPORATION STOP

1" WATER SERVICE

WATER SERVICE CONNECTION

CUT AND CONNECT TO EXISTING 4" MAIN
CUT AND CONNECT TO EXISTING 10" MAIN
MONUMENT FRAME AND COVER

6" RETAINER GLAND

4" PVC WATER MAIN

6" PVC WATER MAIN

8" PVC WATER MAIN

10" PVC WATER MAIN

4" WATER MAIN PIPE

6" WATER MAIN PIPE

TOTAL
QUANTITY UNITS

419.00 LF
140.00 LF
60.00 LF
65.00 LF
279.00 LF
26.00 LF
43.00 LF
167.00 LF
85.00 LF
232.00 LF
148.00 LF
128.00 LF
203.00 LF
274.00 LF
340.00 LF
590.00 LF
1,032.00 LF
18.00 LF
1.00 EACH
16.00 EACH
11.00 EACH
2.00 EACH
18.00 EACH
551.00 LF
16.00 EACH
11.00 EACH
1.00 EACH
9.00 EACH
2.00 EACH
440.00 LF
18.00 LF
700.00 LF
40.00 LF
18.00 LF
779.00 LF

UNIT AVERAGE TOTAL

PRICE

$103.87
$133.97
$311.38
$257.87
$33.68
$49.98
$199.13
$329.81
$28.63
$32.89
$46.22
$35.50
$40.70
$105.39
$161.83
$59.00
$68.83
$93.14
$415.00
$332.00
$2,624.00
$5,008.00
$193.11
$14.07
$187.00
$803.00
$1,125.00
$244.02
$114.50
$34.00
$38.00
$41.00
$43.00
$28.00
$22.81

$43,522.22
$18,755.10
$18,682.80
$16,761.55
$9,396.72
$1,299.48
$8,562.59
$55,078.27
$2,433.55
$7,630.32
$6,840.56
$4,544.00
$8,262.10
$28,876.86
$55,022.20
$34,810.00
$71,034.00
$1,676.52
$415.00
$5,312.00
$28,864.00
$10,016.00
$3,476.00
$7,754.00
$2,992.00
$8,833.00
$1,125.00
$2,196.19
$229.00
$14,960.00
$684.00
$28,700.00
$1,720.00
$504.00
$17,766.90



STANDARD
ITEM NO.

W219.64
W219.66
W219.68
W221.97
W222.06
W225.06
W226.06
W350.35
W355.06
W356.09
W356.12
W356.14
W356.40
W356.49
W357.14
W357.16
W357.41
W357.43
W357.52
W358.16
W358.19
W600.03
W600.36
W600.37
W722.05
W722.51
W724.74
W?725.00
W?750.15
W?750.23
W750.24
W3800.00
W800.06
W800.21
W800.23

English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

ITEM DESCRIPTION

4" GATE VALVE AND BOX

6" GATE VALVE AND BOX

8" GATE VALVE AND BOX

FIRE HYDRANT

6" FIRE HYDRANT

6" ANCHORING COUPLING

6" ANCHORING ELBOW

12" X 6" TAPPING SLEEVE AND VALVE
6" SLEEVE

8" X 4" TEE

6" X 6" TEE

8" X 6" TEE

4" TEE

6" TEE

4" - 45 DEGREE BEND

6"'- 45 DEGREE BEND

8" - 90 DEGREE BEND

10" - 45 DEGREE BEND

6" - 22 1/2 DEGREE BEND

6" X 4" REDUCER

8" X 4" REDUCER

ADJUST VALVE BOX TO GRADE
ADJUST WATER VALVE BOX TO GRADE
ADJUST WATER VALVE TO GRADE
DIRECTIONAL DRILLING FOR WATER MAIN
ABANDON WATER MAIN
CONNECT TO 4" WATER MAIN
RECONNECT WATER SERVICE
RELOCATE SPRINKLER HEAD
REMOVE AND RELOCATE
REMOVE AND RELOCATE
REMOVE CURB STOP AND BOX
REMOVE GATE VALVE

REMOVE WATER MAIN PIPE
REMOVE WATER LINE

QUANTITY UNITS

5.00 EACH
6.00 EACH
2.00 EACH
4.00 EACH
1.00 EACH
1.00 EACH
2.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
1.00 EACH
3.00 EACH
1.00 EACH
1.00 EACH
32.00 EACH
2.00 EACH
4.00 EACH
4.00 EACH
4.00 EACH
2.00 EACH
2.00 EACH
56.00 EACH
26.00 EACH
1.00 EACH

190.00 LF
1,015.00 LF

2.00 EACH
2.00 EACH
5.00 EACH
6.00 EACH
20.00 LF
1.00 EACH
1.00 EACH
10.00 LF

287.00 LF

UNIT AVERAGE TOTAL

PRICE

$999.80
$1,092.33
$1,301.00
$3,258.75
$2,925.00
$115.00
$183.50
$8,150.00
$150.00
$509.00
$540.00
$541.00
$380.00
$315.00
$255.31
$325.00
$391.00
$467.00
$285.00
$285.00
$319.00
$582.75
$319.69
$1,000.00
$45.00
$2.95
$950.00
$350.00
$350.00
$441.67
$60.00
$200.00
$165.00
$16.00
$10.00

BID

$4,999.00
$6,554.00
$2,602.00
$13,035.00
$2,925.00
$115.00
$367.00
$8,150.00
$150.00
$509.00
$540.00
$1,623.00
$380.00
$315.00
$8,170.00
$650.00
$1,564.00
$1,868.00
$1,140.00
$570.00
$638.00
$32,634.00
$8,312.00
$1,000.00
$8,550.00
$2,992.00
$1,900.00
$700.00
$1,750.00
$2,650.00
$1,200.00
$200.00
$165.00
$160.00
$2,870.00



English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

STANDARD TOTAL UNIT AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS PRICE BID

W800.33 REMOVE HYDRANT 1.00 EACH $350.00 $350.00
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